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Abbreviations
BD . s Bidding Document
BDF ..o Bidding Forms
BDS ... Bid Data Sheet
BOQ ... oo Bill of Quantities
COF ..o Contract Forms
DP oo Development Partners
DOLI ..o . Department of Local Infrastructure
B-GP i Electronic Government Procurement
ELL oo ottt s Eligibility
EQC ... oot Evaluation and Qualification Criteria
EXP oot Experience
FIN s e Financial
GCC ... oo General Conditions of Contract
GON ..o Government of Nepal
ICC e International Chamber of Commerce
IFB oo Invitation for Bids
ITB s e Instructions to Bidders
JV e Joint Venture
LT e s s Litigation
NCB ... oo National Competitive Bidding
NRS. ot Nepalese Rupees
PAN L. Permanent Account Number
PPA . e Public Procurement Act
PPMO ... .o Public Procurement Monitoring Office
PPR ... oo Public Procurement Regulations
PL s Profit & Loss
PSS Provisional Sum
SBD ..t Standard Bidding Document
SCC e Special Conditions of Contract
TS e Technical Specifications
VAT oot Value Added Tax
WRQ ..o s Works Requirements

1 “GoN” word indicates all public entities according to Public Procurement Act, 2063
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Invitation for Bids
Government of Nepal (GoN)
Bhaktapur Municipality

Office of Municipal Executive

Byasi, Bhaktapur

Invitation for Bids No: bktmun/NCB/works/02/083/84
Date of publication: October 71,2026

1. Bhaktapur Municipality, Office of Municipal Executive has allocated funds or received grant from
GoN towards the cost of Construction of Multipurpose Building at Takokiba (Second Phase) and
intends to apply part of the funds to cover eligible payments under the Contract Construction of
Multipurpose  Building at Takokiba (Second Phase) Contract Identification No.:
bktmun/NCB/works/02/083/84. Bidding is open to all eligible as per Section V of bidding document.

2. Bhaktapur Municipality, Office of Municipal Executive invites sealed bids from eligible bidders for
the construction of Multipurpose Building at Takokiba under National Competitive Bidding — Single
Stage Two Envelope Bidding procedures.

Only eligible bidders with the following key qualifications should participate in this bidding:

e Minimum Average Annual Construction Turnover of the best 3 years within the last 10 years:
NRs 3,50,00,000.00

¢ Minimum Work experience of similar size and nature: One project in building construction of
NRs 1,18,00,000.00

3. Under the Single Stage, Two Envelope Procedure, Bidders are required to submit simultaneously
two separate sealed envelopes, one containing (i) the Technical Bid and the other (ii) the Price Bid,

both in turn enclosed in one sealed envelope as per the provision of ITB 21 of the Bidding

Document.

4. Eligible Bidders may obtain further information and inspect the Bidding Documents at the office of

Name and location: - Bhaktapur Municipality, Office of Municipal Executive, Byasi, Bhaktapur
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telephone and facsimile numbers: - 016614813, 016610096

email address: - yojana.bhaktapurmun@gmail.com, bhaktapurmuni@agmail.com

A complete set of Bidding Documents may be purchased from the office Bhaktapur Municipality,
Office of Municipal Executive, Byasi, Bhaktapur by eligible Bidders on the submission of a written
application, along with the copy of company/firm registration certificate, and upon payment of a non-
refundable fee of NRs. 5000 till October 28", 2026, 12:00 Hrs. in the account as specified below.

Information to deposit the cost of bidding document in Bank:
Name of the Bank: Nepal Bank Limited

Name of Office: Bhaktapur Municipality

Office Code no.: 80333402

Account no.: 01903000001001000003

Rajaswa (revenue) Shirshak no.: 14213

Pre-bid meeting shall be held at Bhaktapur Municipality, Office of Municipal Executive, Byasi,
Bhaktapur at October 15", 2026, 13:00 Hrs.

Sealed er—eleetronie bids must be submitted to the office Bhaktapur Municipality, Office of
Municipal Executive, Byasi, Bhaktapur by hand/courier er—threugh—PPMO’s—e-GR—system
www-bolpatra-gev-np/egp on or before 12:00 Hrs. on October 28", 2026. Bids received after this
deadline will be rejected.

The bids will be opened in the presence of Bidders' representatives who choose to attend at October
28" 2026, 13:00 Hrs. at the office of Bhaktapur Municipality, Office of Municipal Executive,
Byasi, Bhaktapur. Bids must be valid for a period of 90(ninety) days from the bid submission deadline
and must be accompanied by a bid security or scanned copy of the bid security in pdf format in case of
e-bid, amounting to a minimum of NRs 8,00,000.00 which shall be valid for 30 days beyond the
validity period of the bid 25" Feburary ,2027.

If the last date of purchasing and /or submission falls on a government holiday, then the next working
day shall be considered as the last date. In such case the validity period of the bid and bid security shall

remain the same as specified for the original last date of bid submission.
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Part I: BIDDING PROCEDURES
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Section I: Instructions to Bidders (I TB)

This section specifies the procedures to be followed by Bidders in the preparation and submission of
their Bids. Information is also provided on the submission, opening, and evaluation of bids and on the
award of contract.
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Section I: Instructions to Bidders

A. General

1. Scope of
Bid

1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS), the
Employer, as indicated in the BDS, issues this Bidding Document for the procurement of
Works as specified in Section VI (Works Requirements). The name, identification, and
number of lots (contracts) / multiple contracts of the National Competitive Bidding
(NCB) are provided in the BDS.

1.2 Throughout this Bidding Document:
(@) the term “in writing” means communicated in written form and delivered against
receipt through e-GP system or email or fax or courier;
(b) except where the context requires otherwise, words indicating the singular also
include the plural and words indicating the plural also include the singular; and
(c) “day” means calendar day.

2. Source of
Funds

2.1 GoN Funded: In accordance with its annual program and budget, approved by the GoN,
the implementing agency indicated in the BDS plans to apply a portion of the
allocated budget to eligible payments under the contract(s) for which this Bidding
Document is issued.

Or

Public Entities' own Resource Funded: In accordance with its annual program and
budget, approved by the public entity, the implementing agency indicated in the BDS
plans to apply a portion of the allocated budget to eligible payments under the
contract(s) for which this Bidding Document is issued.

Or

DP Funded: The GoN has applied for or received financing (hereinafter called
“funds”) from the Development Partner (hereinafter called “the DP”) indicated in
the BDS toward the cost of the project named in the BDS. The GoN intends to apply a
portion of the funds to eligible payments under the contract(s) for which this Bidding
Document is issued.

2.2 DP Funded: Payment by the DP will be made only at the request of the GoN and upon
approval by the DP in accordance with the terms and conditions of the financing
agreement between the GoN and the DP (hereinafter called the “Loan/Grant
Agreement”), and will be subject in all respects to the terms and conditions of that
Loan/Grant Agreement. No party other than the GoN shall derive any rights from the
Loan Agreement or have any claim to the funds.

3. Fraud and
Corruption

3.1 Procuring Entities as well as Bidders, suppliers and contractors and their sub-contractors
shall adhere to the highest standard of ethics during the procurement and execution
of such contracts. In pursuance of this;

(a) the Employer adopts, for the purposes of this provision, the terms as defined
below:

() “corrupt practice” means the offering, giving, receiving, or soliciting, directly
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or indirectly, anything of value to influence improperly the actions of
another party;

(if) “fraudulent practice” means any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to
obtain a financial or other benefit or to avoid an obligation;

(i) “coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

(iv) “collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly the
actions of another party.

V) “obstructive practice” means (a) deliberately destroying, falsifying, altering, or
concealing of evidence material to an investigation; (b) making false statements
to investigators in order to materially impede an investigation; (c) failing to
comply with requests to provide information, documents, or records in
connection with an investigation; (d) threatening, harassing, or intimidating any
party to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or (e) materially impeding
GoN/DP’s contractual rights of audit or access to information; and

vi) “integrity violation” is any act which violates Anticorruption Policy, including (i)
to (v) above and the following: abuse, conflict of interest, violations of GoN/DP
sanctions, retaliation against whistleblowers or witnesses, and other violations of
Anticorruption Policy, including failure to adhere to the highest ethical standard.

(b) the Employer will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other integrity violations
in competing for the contract;

(c) DP will cancel the portion of the financing allocated to a contract if it determines at
any time that representative(s) of the GoN/or of a beneficiary of DP-financing
engaged in corrupt, fraudulent, collusive, or coercive practices or other integrity
violations during the procurement or the execution of that contract, without the
GoN having taken timely and appropriate action satisfactory to DP to remedy the
situation.

d) DP will impose remedial actions on a firm or an individual, at any time, in
accordance with DP's Anticorruption Policy and related Guidelines (as amended
from time to time), including declaring ineligible, either indefinitely or for a stated
period of time, to participate in DP-financed, -administered, or -supported activities
or to benefit from an DP-financed, -administered, or -supported contract, financially
or otherwise, if it at any time determines that the firm or individual has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices or other integrity violations; and

(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s accounts and
records relating to the performance of the Contractor and to have them audited by
auditors appointed by the GoN /DP, if so, required by the GoN/DP.

3.2 The Bidder shall not carry out or cause to carry out the following acts with an intention
to influence the implementation of the procurement process or the procurement
agreement:

(a) give or propose improper inducement directly or indirectly,
(b) distortion or misrepresentation of facts,
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(c) engaging in corrupt or fraudulent practice or involving in such act,

(d) interference in participation of other competing bidders,

(e) coercion or threatening directly or indirectly to cause harm to the person or the
property of any person to be involved in the procurement proceedings,

(f) collusive practice among bidders before or after submission of bids for distribution
of works among bidders or fixing artificial/uncompetitive bid price with an
intention to deprive the Employer the benefit of open competitive bid price,

(g) Contacting the Employer with an intention to influence the Employer with
regards to the bids or interference of any kind in examination and evaluation of
the bids during the period from the time of opening of the bids until the
notification of award of contract.

3.3 PPMO, on the recommendation of the Procuring Entity may blacklist a Bidder for a
period of one (1) to three (3) years for its conduct including on the following grounds
and seriousness of the act committed by the bidder:

(@) if convicted by a court of law in a criminal offence which disqualifies the Bidder
from participating in the contract,

(b) if it is established that the contract agreement signed by the Bidder was based on
false or misrepresentation of Bidder’s qualification information,

(c) if it at any time determines that the firm has, directly or through an agent, engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for, or
in executing, a GoN/DP-financed contract.

(d) if the Successful Bidder fails to sign the Contract.

(e) if the bidder fails to inform or informs after the specified time about the saturation of
the maximum number of contracts as per ITB 4.10.

(f) a Bidder requests for withdrawal or modification of its bid:

(i) after the Bid Submission deadline and during the period of validity specified by
the Bidder on the Letter of Technical Bid and Price Bid, in case of electronic
submission;

(i) from the period twenty-four hours prior to bid submission deadline up to the
period of bid validity specified by the Bidder on the Letter of Technical Bid and
Price Bid, in case of hard copy submission.

(g) if the bidder does not provide clarifications of its Bid by the date and time set in the
Employer’s request for clarification as per ITB 27.1.

(h) a Bidder changes the prices or substance of the bid while providing information
pursuant to ITB 27.1.

3.4 A bidder declared blacklisted and ineligible by the GoN, Public Procurement Monitoring
Office (PPMO), by a competent authority under the prevailing law for failure to
repay a loan disbursed by a bank or financial institution, and/or the DP in case of
DP funded project, shall be ineligible to bid for a contract during the period of time
determined by the GoN, PPMO, the competent authority, and/or the DP.

3.5 In case of a natural person or firm/institution/company which is already declared
blacklisted and ineligible by the GoN, any other new or existing
firm/institution/company owned partially or fully by such Natural person or Owner or
Board of director of blacklisted firm/institution/company; shall not be eligible bidder.

3.6 Furthermore, Bidders shall be aware of the provisions of GCC 28.3 and GCC 72.3(j).

4. Eligible

4.1 A Bidder may be a natural person, private entity, or government owned entity subject to
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Bidders

ITB 4.5 or any combination of them in the form of a Joint Venture (JV) under an existing
agreement, or with the intent to constitute a legally-enforceable joint venture. In the case of
alJv:

(a) all partners shall be jointly and severally liable for the execution of the Contract
in accordance with the Contract terms. Maximum number of JV shall be as
specified in the BDS and

(b) the JV shall nominate a Representative who shall have the authority to conduct all
business for and on behalf of any and all the parties of the JV during the bidding
process and, in the event the JV is awarded the Contract, during Contract
execution.

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of an
eligible country, in accordance with Section V (Eligible Countries). A Bidder shall
be deemed to have the nationality of a country if the Bidder is a citizen or is constituted, or
incorporated, and operates in conformity with the provisions of the laws of that
country. This criterion shall also apply to the determination of the nationality of
proposed sub-contractors or suppliers for any part of the Contract including related
services.

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of interest
shall be disqualified. A Bidder may be considered to be in a conflict of interest with one or
more parties in this bidding process, if any of, including but not limited to, the following
apply:

(a) they have controlling shareholders in common; or
(b) they receive or have received any direct or indirect subsidy from any of them; or
(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through common third parties,
that puts them in a position to have access to material information about or
improperly influence the Bid of another Bidder, or influence the decisions of the
Employer regarding this bidding process; or

(e) a Bidder participates in more than one bid in this bidding process either
individually or as a partner in a joint venture. This will result in the disqualification
of all Bids in which it is involved. However, subject to any finding of a conflict of
interest in terms of ITB 4.3 (a)-(d) above, this does not limit the participation of the
same subcontractor in more than one bid; or

(f) a Bidder or any of its affiliated entity, participated as a consultant in the preparation
of the design or technical specifications of the works that are the subject of the Bid,;
or

(g) a Bidder was affiliated with a firm or entity that has been hired (or is proposed to be
hired) by the Employer as Engineer for the Contract.

(h) a Bidder that has a close business or family relationship with a professional staff
of the Procuring Entity.

4.4 A firm that is under a declaration of ineligibility by the GoN in accordance with ITB
3, at the date of the deadline for bid submission or thereafter, shall be disqualified. A
firm shall not be eligible to participate in any procurement activities under an DP-
financed, -administered, or -supported project while under temporary suspension or
debarment by DP pursuant to the DP's Anticorruption Policy (see ITB 3), whether
such debarment was directly imposed by the DP, or enforced by other DPs pursuant to
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the Agreement for Mutual Enforcement of Debarment Decisions. A bid from a
temporary suspended or debarred firm will be rejected.

4.5 Enterprises owned by Government shall be eligible only if they can establish that they
are legally and financially autonomous and operate under commercial law, and that
they are not a dependent agency of the GoN.

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the
Employer, as the Employer shall reasonably request.

4.7 Firms shall be excluded in any of the cases, if

(a) by an act of compliance with a decision of the United Nations Security Council
taken under Chapter VII of the Charter of the United Nations, Nepal prohibits
any import of goods or contracting of works or services from that country or any
payments to persons or entities in that country. Where Nepal prohibits payments to
a particular firm or for particular goods by such an act of compliance, that firm
may be excluded,;

(b) DP Funded: as a matter of law or official regulation, Nepal prohibits commercial
relations with that country, provided that the DP is satisfied that such exclusion
does not preclude effective competition for the supply of goods or related services
required,;

(c) DP Funded: a firm sanctioned or temporarily suspended by the DP in relation
to their guidelines or appropriate provisions on preventing and combating
fraud and corruption in projects financed by them.

4.8 In case a prequalification process has been conducted prior to the bidding process,
this bidding is open only to prequalified Bidders.

4.9 The Bidder, including all parties constituting the Bidder, shall be ineligible to participate
in the open competitive bidding process if it has already secured maximum number of
construction contracts (in open competitive bidding) as specified in BDS and has not
yet completed the work as stipulated in the respective contracts

4.10 For the purpose of ITB 4.9 above, the bidder shall declare that the bidder, and all parties
constituting the Bidder have not already secured maximum number of construction
contract (in open competitive bidding) as specified in BDS. If the bidder, and all
parties constituting the Bidder has participated in bidding processes of many public
entities and during that period the maximum number of contracts have been attained as
specified saturates due to issuance of letters of acceptance by a particular public entity,
the bidder shall inform in writing to all other concerned public entities, where the bidder
have participated in bidding process, within three days of issuance of last letter of
acceptance that saturates the maximum number of contracts as specified.

5. Eligible
Materials,
Equipment
and Services

5.1 The materials, equipment and services to be supplied under the Contract shall have
their origin in any source countries as defined in accordance with Section V (Eligible
Countries) and all expenditures under the Contract will be limited to such materials,
equipment, and services. At the Employer’s request, Bidders may be required to
provide evidence of the origin of materials, equipment and services.

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and
equipment are mined, grown, produced or manufactured, and from which the
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services are provided. Materials and equipment are produced when, through
manufacturing, processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in its basic
characteristics or in purpose or utility from its components.

B. Contents of Bidding Documents

6. Sections of
Bidding
Document

6.1 The Bidding Document consist of Parts I, 11, and I11, which include all the Sections
indicated below, and should be read in conjunction with any Addenda issued in
accordance with ITB 8.

PART | Bidding Procedures

Section | Instructions to Bidders (ITB)
Section Il Bid Data Sheet (BDS)
Section 11 Evaluation and Qualification Criteria (EQC)

Section IV Bidding Forms (BDF)
Section V Eligible Countries

PART Il Requirements
Section VI Works Requirements (WRQ)
Section VII  Bill of Quantities (BOQ)

PART Il Conditions of Contract and Contract Forms
Section VIII  General Conditions of Contract (GCC)
Section IX Special Conditions of Contract (SCC)
Section X Contract Forms (COF)

6.2 The Invitation for Bids (IFB) issued by the Employer is not part of the Bidding
Document.

6.3 The Employer is not responsible for the completeness of the Bidding Document and
their Addenda, if they were not obtained directly from the source stated by the Employer
in the Invitation for Bids.

6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications in
the Bidding Document and to furnish with its bid all information and documentation
as is required by the Bidding Documents. Failure to furnish all information or
documentation required by the Bidding Document may result in the rejection of the bid.

7. Clarification
of Bidding
Document,
Site Visit,
Pre-Bid
Meeting

7.1 A prospective Bidder requiring any clarification of the Bidding Document shall contact
the Employer in writing at the Employer’s address indicated in BDS or raise any
question or curiosity during the pre-bid meeting if provided for in accordance with
ITB 7.4. The Employer will respond in writing to any request for clarification,
provided that such request is received within the period as mentioned in ITB 7.5. The
Employer shall forward copies of its response to all Bidders who have acquired the
Bidding Document in accordance with ITB 6.3, including a description of the inquiry
but without identifying its source. Should the Employer deem it necessary to amend
the Bidding Document as a result of a request for clarification, it shall do so following
the procedure under ITB 8 and ITB 22.2.

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings and
obtain for itself, on its own risk and responsibility, all information that may be
necessary for preparing the bid and entering into a Contract for construction of the
Works. The costs of visiting the Site shall be at the Bidder’s own expense.

7.3 The Bidder and any of its personnel or agents will be granted permission by the
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Employer to enter upon its premises and lands for the purpose of such visit, but
only upon the express condition that the Bidder, its personnel, and agents will release
and indemnify the Employer and its personnel and agents from and against all liability in
respect thereof, and will be responsible for death or personal injury, loss of or damage to
property, and any other loss, damage, costs, and expenses incurred as a result of the
inspection.

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if
provided for in the BDS. The purpose of the meeting will be to clarify issues and to
answer guestions on any matter that may be raised at that stage.

7.5 The Bidder is requested, to submit any questions in writing, to reach the Employer as
mentioned in BDS.

7.6 Minutes of the pre-bid meeting, including the text of the questions raised, without
identifying the source, and the responses given, together with any responses prepared
after the meeting, will be transmitted promptly to all Bidders who have acquired the
Bidding Document in accordance with ITB 6.3. Any modification to the Bidding
Document that may become necessary as a result of the pre-bid meeting shall be made
by the Employer exclusively through the issue of an addendum pursuant to ITB 8 and
not through the minutes of the pre-bid meeting.

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a
Bidder.

8. Amendment
of Bidding
Document

8.1 At any time prior to the deadline for submission of bids, the Employer may amend
the Bidding Document by issuing addendum or several addenda.

8.2 Any addendum issued shall be part of the Bidding Document and shall be
communicated in writing to all who have obtained the Bidding Document from the
Employer in accordance with ITB 6.3.

8.3 To give prospective Bidders reasonable time in which to take an addendum into account
in preparing their Bids, the Employer may, at its discretion, extend the deadline for the
submission of Bids, pursuant to ITB 22.2. However, the time available to submit bids
shall not be less than five (5) days since amendment in bidding document.

C. Preparation of Bids

9. Cost of
Bidding

9.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid,
and the Employer shall in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process.

10. Language
of Bid

10.1 The Bid, as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer, shall be written in the language specified in the BDS.
Supporting documents and printed literature that are part of the Bid may be in another
language provided they are accompanied by an accurate translation of the relevant
passages in the language specified in the BDS, in which case, for purposes of
interpretation of the Bid, such translation shall govern.

11.
Documents

11.1  The Bid shall comprise two envelopes submitted simultaneously, one called the
Technical Bid containing the documents listed in ITB 11.2 and the other the Price Bid
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Comprising
the Bid

containing the documents listed in ITB 11.3, both envelopes enclosed together in an
outer single envelope.

11.2 The Technical Bid shall comprise the following:
(a) Letter of Technical Bid;
(b) Bid Security in accordance with ITB 19;

(c) alternative Technical Bid, at Bidder’s option and if permissible, in accordance
with ITB 13;

(d) written confirmation authorizing the signatory of the Bid to commit the
Bidder, in accordance with ITB 20.2;

(e) documentary evidence in accordance with ITB 17, establishing the Bidder’s
qualifications to perform the contract;

(f) Technical Proposal in accordance with ITB 16;

(9) Bids submitted by a Joint Venture shall include a copy of the Joint Venture
Agreement entered into by all partners. Alternatively, a Letter of Intent to
execute a Joint Venture Agreement in the event of a successful Bid shall be
signed by all partners and submitted with the Bid, together with a copy of the
proposed agreement. The Joint Venture agreement, or letter of intent to enter
into a Joint Venture including a draft agreement shall indicate at least the
parts of the Works to be executed by the respective partners;

(h) list of subcontractors, in accordance with ITB 34 (If any); and
(i) Any other documents required in the BDS.

11.3 The Price Bid shall comprise the following:
(a) Letter of Price Bid,;

(b) completed Bill of Quantities (BoQ), in accordance with ITB 12 and ITB 14, or
as stipulated in the BDS;

(c) alternative price Bids, at Bidder’s option and if permissible, in accordance
with ITB 13;

(d) Table of Price adjustment (if applicable) ; and
(e) Any other document required in the BDS.

11.4 The Bidder is solely responsible for the authenticity of the submitted documents.

11.5 The Technical Bid shall not include any financial information related to the Price
Bid. A Technical Bid containing such material financial information shall be
declared non-responsive.

12. Letter of

12.1 The Letters of Technical Bid and Price Bid, Schedules, and all documents listed under

Bid and ITB 11, shall be prepared using the relevant forms in Section 1V (Bidding Forms) and
Schedules in Section V11 (Bill of Quantities). The forms must be completed without any alterations
to the text, and no substitutes shall be accepted. All blank spaces shall be filled in with
the information requested.
13. 13.1 Unless otherwise specified in the BDS, alternative bids shall not be considered.
Alternative
Bids 13.2 When alternative times for completion are explicitly invited, a statement to that effect

will be included in the BDS, as will the method of evaluating different times for
completion.

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 below,
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Bidders wishing to offer technical alternatives to the requirements of the Bidding
Document must first price the Employer’s design as described in the Bidding
Document and shall further provide all information necessary for a complete
evaluation of the alternative by the Employer, including drawings, design calculations,
technical specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical alternatives, if any, of
the evaluated Bidder whose Bid Price is closest to the Average Bid Price
conforming to the basic technical requirements shall be considered by the
Employer.

13.4 When specified in the BDS, Bidders are permitted to submit alternative technical
solutions for specified parts of the Works. Such parts will be identified in the BDS and
described in Section VI (Works Requirements). The method for their evaluation will be
stipulated in Section 111 (Evaluation and Qualification Criteria).

14. Bid Prices
and
Discounts

14.1 The prices and discounts quoted by the Bidder in the Letter of Price Bid and in the
Schedules shall conform to the requirements specified below.

14.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1 by
filling in prices for all items of the Works, as identified in Section VII (Bill of
Quantities). In case of Unit Rate Contracts, the Bidder shall fill in rates and prices for
all items of the Works described in the Bill of Quantities. Items against which no rate
or price is entered by the Bidder will not be paid for by the Employer when executed
and shall be deemed covered by the rates for other items and prices in the Bill of
Quantities.

14.3 The price to be quoted in the Letter of Price Bid shall be the total price of the Bid,
excluding any discounts offered. Absence of the total price in the Letter of Price Bid
may result in rejection of the Bid.

14.4 The Bidder shall quote any discounts and the methodology for their application in the
Letter of Price Bid, in accordance with ITB 12.1.

14.5 If so indicated in ITB 1.1and ITB 35.4, bids are invited for individual Contracts or for any
combination of Contracts (packages). Bidders wishing to offer any price reduction for
the award of more than one Contract shall specify in their bid the price reductions
applicable to each package, or alternatively, to individual Contracts within the package.
Price reductions or discounts shall be submitted in accordance with ITB 14.4, provided
the Bids for all Contracts are submitted and opened at the same time.

14.6 Unless otherwise provided in the BDS and the Conditions of Contract, the prices
quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are subject to
adjustment during the performance of the Contract in accordance with the provisions of
the Conditions of Contract, the Bidder shall furnish the indices and weightings for the
price adjustment formulae in the Table of Adjustment Data in Section 1V (Bidding
Forms) and the Employer may require the Bidder to justify its proposed indices and
weightings.

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for
any other cause, as of the date 30 days prior to the deadline for submission of bids,
shall be included in the rates and prices and the total bid price submitted by the Bidder.
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15. Currency
of Bid and
Payment

15.1

The currency of the bid and payment shall be in Nepalese Rupees.

16.
Documents
Comprising
the
Technical
Proposal

16.1

The Bidder shall furnish a Technical Proposal including a statement of work methods,
equipment, personnel, schedule and any other information as stipulated in Section IV
(Bidding Forms), in sufficient detail to demonstrate the adequacy of the Bidders’
proposal to meet the work requirements and the completion time.

17.
Documents
Establishing
the
Qualificatio
ns of the
Bidder

17.1

To establish its qualifications to perform the Contract in accordance with Section
Il (Evaluation and Qualification Criteria) the Bidder shall provide the information
requested in the corresponding information sheets included in Section IV (Bidding
Forms).

18. Period of
Validity of
Bids

18.1

Bids shall remain valid for the period specified in the BDS. The bid validity period
shall start from the bid submission deadline as prescribed by the Employer in
accordance with ITB 22.1. If the prescribed bid submission deadline date falls on a
government holiday, then the next working day shall be considered as the bid
submission deadline date. In such case the validity period of the bids shall be
considered from the original bid submission deadline date.

In the case of electronic bid submission, if any technical issue arises in the handling of
the e-GP system, the PPMO may extend the deadline for bid submission. However, the
validity period of the bids shall still be counted from the original bid submission
deadline.

A bid valid for a shorter period shall be rejected by the Employer as nonresponsive.

18.2

In exceptional circumstances, prior to the expiration of the bid validity period, the
Employer may request Bidders to extend the period of validity of their Bids. The
request and the responses shall be made in writing. If a bid security is requested in
accordance with ITB 19, it shall also be extended 30 days beyond the deadline of
the extended validity period. A Bidder may refuse the request without forfeiting its
bid security. A Bidder granting the request shall not be required or permitted to
modify its Bid and to include any additional conditions against the provisions specified
in Bid Documents.

19. Bid
Security

19.1

The Bidder shall furnish as part of its bid, in original form, a bid security as specified in

the BDS. In case of e-submission of bid, the Bidder shall upload scanned copy of Bid
security letter at the time of electronic submission of the bid. The Bidder accepts that
the scanned copy of the Bid security shall, for all purposes, be equal to the original. The
details of original Bid Security and the scanned copy submitted with e-bid should be
the same otherwise the bid shall be non-responsive.

19.2 The bid security shall be, at the Bidder’s option, in any of the following forms:

(@ an unconditional bank guarantee from Commercial Bank or Financial Institution
eligible to issue Bank Guarantee as per prevailing Law or;

(b) a cash deposit voucher in the Employer's Account as specified in BDS.

In the case of a bank guarantee, be submitted
either using the IV (Bidding

the bid security shall
Bid Security Form included in Section
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Forms) or in another Form acceptable to the employer. The form must include the
complete name of the Bidder. The bid security shall be valid for minimum thirty (30) days
beyond the original validity period of the bid, or beyond any period of extension if
requested under ITB 18.2.

A bid security valid for a shorter period shall be rejected by the Employer as
nonresponsive.

19.3 The bid security issued by any foreign Bank outside Nepal must be counter guaranteed
by Commercial Bank or Financial Institution eligible to issue Bank Guarantee as
per prevailing Law in Nepal.

19.4 Any bid not accompanied by an enforceable and substantially compliant bid security
shall be rejected by the Employer as nonresponsive. In case of e- Submission, if the
scanned copy of an acceptable Bid Security letter is not uploaded with the electronic Bid
then Bid shall be rejected.

19.5 The public entity shall return the bid securities except those that are to be forfeited as per
ITB 19.6 to the respective bidders within three (3) days after the successful bidder has
furnished the required performance security and signed the Contract Agreement
pursuant, to ITB 40.1 and ITB 41.1.

19.6 The bid security shall be forfeited if:
GoN funded:

(a) a Bidder requests for withdrawal or modification of its bid, except as provided
inITB 18.2:

(i) during the period of bid validity specified by the Bidder on the Letter of Technical
Bid and Price Bid, in case of electronic submission;

(i) from the period twenty-four hours prior to bid submission deadline up to the
period of bid validity specified by the Bidder on the Letter of Technical Bid and
Price Bid, in case of hard copy submission.

(b)a Bidder changes the prices or substance of the bid while providing
information pursuant to clause 27.1;

(c) a Bidder involves in fraud and corruption pursuant to clause 3.1;
(d) the successful Bidder fails to:

(i) furnish a performance security in accordance with ITB 35.5, ITB 35.8 and
ITB 40.1; or

(i) sign the Contract in accordance with ITB 41.1; or
(iii) accept the correction of arithmetical errors pursuant to clause 33.1;

(e) if the bidder fails to inform about the saturation of the maximum number of
contracts as per ITB 4.10.

DP funded:

The bid security shall be forfeited

(a) if a Bidder withdraws its bid during the period of bid validity specified by
the Bidder on the Letters of Technical Bid and Price Bid, except as
provided in ITB 18.2; or

(b) if the successful Bidder fails to

(i) furnish a performance security in accordance with 1TB 35.5 and ITB 40.1;
or

(i) sign the Contract in accordance with ITB 41.1; or
(i) accept arithmetical corrections in accordance with ITB 33.1.
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19.7 The Bid Security of a Joint Venture shall be in the name of the Joint Venture that
submits the bid. If the Joint Venture has not been legally constituted at the time of
bidding, the Bid Security shall be in the names of all future partners as named in the
letter of intent mentioned in ITB 4.1.

20. Format
and Signing
of Bid

20.1 The Bidder shall prepare one original set of the Technical Bid and one original of the
Price Bid comprising the Bid as described in ITB 11 and clearly mark it
“ORIGINAL - TECHNICAL BID” and “ORIGINAL - PRICE BID.”
Alternative bids, if permitted in accordance with ITB 13, shall be clearly marked
“ALTERNATIVE”. In addition, the Bidder shall submit copies of the bid in the number
specified in the BDS, and clearly mark each of them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

In case of e-submission of bid, the Bidder shall submit his bid electronically in PDF or
web forms files as specified in ITB Clause 21.1(b).

20.2 The original and all copies of the bid shall be typed or written in indelible ink and shall
be signed by a person duly authorized to sign on behalf of the Bidder. This authorization
shall consist of a written confirmation as specified in the BDS and shall be attached to
the bid. The name and position held by each person signing the authorization must be
typed or printed below the signature. All pages of the bid, except for un amended
printed literature, shall be signed or initialed by the person signing the bid.

20.3 Any amendments such as interlineations, erasures, or overwriting shall be valid only if
they are signed or initialed by the person signing the bid.

D. Submission and Opening of Bids

21. Sealing
and Marking
of Bids

21.1 Unless otherwise specified in BDS, Bidders shall submit their bids by electronic or by
mail/by hand/by courier. Procedures for submission, sealing and marking are as
follows:

(@) Bidders submitting bids by mail, by hand or by courier

shall enclose the original of the Technical Bid, and the original of the Price Bid
and each copy of the Technical Bid and Price Bid, including alternative bids, if
permitted in accordance with ITB 13, in separate sealed envelopes, duly marking
the envelopes as “ORIGINAL TECHNICAL BID”, “ORIGINAL - PRICE
BID”, “ALTERNATIVE” and “COPY No. - TECHNICAL BID” and “COPY
NO. PRICE BID” These envelopes containing the original and the copies shall
then be enclosed in one single envelope.

(b) Bidders submitting Bids electronically shall follow the electronic bid submission
procedure specified in this clause.

i. The bidder is required to register in the e-GP system
https://www.bolpatra.gov.np/egp following the procedure specified in e-GP
guideline.

ii. Interested bidders may either purchase the bidding document from the
Employer's office as specified in the Invitation for Bid (IFB) or bidders
may download the IFB and bidding document from e-GP system.

iii. The registered bidders need to maintain their profile data required during
preparation of bids.
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iv. The bidder can prepare their technical and price bids using data and
documents maintained in bidder’s profile and forms/format provided in
bidding document by Employer. The bidder may submit bids as a single
entity or as a joint venture. The bidder submitting bid in joint venture shall
have to upload joint venture agreement along with partner(s) Bolpatra ID
provided during bidder’s registration.

Vi.

Bidders (all partners in case of JV) should update their profile data and
documents required during preparation and submission of their technical

bids.

In case of bid submission in JV, the consent of the partners shall be
obtained through the confirmation link sent to the registered email address
and the partners shall have to acknowledge their confirmation.

The required forms and documents shall be part of technical bids.

No. | Document Requirement Remarks
1. Letter of Technical Bid Mandatory PDF
2. Bid Security / Bank | Mandatory PDF
Guarantee
3. Firm or Company| Mandatory PDF
registration Certificate
4, VAT and PAN| Mandatory (for | PDF
registration Certificate | domestic
bidders only)
5. Business Registration| Mandatory PDF
Licence
6. Tax Clearance | Mandatory  (for | PDF
Certificate/Tax  return | domestic
submission bidders only)
evidence/evidence of
time extension
7. Power of Attorney of | Mandatory PDF
Bid signatory
8. Joint venture agreement | Mandatory in case | PDF
of
JV Bids Only
9. Qualification Documents | Mandatory Using  profile  data(financial
details, contract details etc.) and
Technical Proposal
10. | Additional documents] | Mandatory (If | PDF
specified in ITB 11.2 (i) | any)

The required forms and documents shall be part of price bids.

Note:

No. | Document Requirement Remarks

1. Letter of Price Bid Mandatory PDF

2. Completed Bill of Quantities (BoQ) Mandatory Online Forms

3. Price Adjustment Table Mandatory  (If | Online Forms
applicable)

4., Additional Documents specified in | Mandatory (If | PDF

ITB 11.3 (e)

any)
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a) The documents specified as “Mandatory” should be included in e-submission and
non-submission of the documents shall be considered as non-responsive bid.

b) Bidders (all partners in case of JV) should verify/update their profile documents as
appropriate for the specific bid before submitting their bid electronically.

vii. After providing all the details and documents, two separate bid response
documents i.e technical bids and price bids will be generated from the
system. Bidders are advised to download and verify the response
documents prior to bid submission.

viii. For verifying the authentic user, the system will send one time password
(OTP) in the registered e-mail address of the bidder. System will validate
the OTP and allow bidder to submit their bid.

ix. Electronically submitted bids can be modified and/or withdrawn through
system. The bidder may modify their bids multiple times online within bid
submission date and time specified in e-GP system. Once a Bid is
withdrawn, bidder won’t be able to submit another bid response for the
same bid.

X. The Bidder / Bid shall meet the following requirements and conditions for
e-submission of bids;

aa) The e-submitted bids must be readable through PDF reader.

bb) The facility for submission of bid electronically through e-submission
is to promote transparency, non-discrimination, equality of access, and
open competition in the bidding process. The Bidders are fully
responsible to use the e- submission facility properly in e-GP system as
per specified procedures and in no case the Employer shall be held
liable for Bidder's inability to use this facility.

cc)When a bidder submits electronic bid through the PPMO e-GP portal, it
is assumed that the bidder has prepared the bid by studying and
examining the complete set of the Bidding documents including
specifications, drawings and conditions of contract.

21.2. The inner and outer envelopes shall:
(aa) bear the name and address of the Bidder;
(bb) be addressed to the Employer as provided in BDS 22.1;

(cc) bear the specific identification of this bidding process indicated in BDS
1.1;and

21.3 The outer envelope and the inner envelope containing Technical Proposal shall bear a
warning not to open before the time and date for the opening of Technical Bid
in accordance with ITB 25.1.

21.4 The inner envelope containing the Price Bid shall bear a warning not to open until
advised by the Employer in accordance with ITB 25.7

21.5 If all envelopes are not sealed and marked as required, the Employer will assume
no responsibility for the misplacement or premature opening of the bid.

22. Deadline
for
Submission
of Bids

22.1 Bids must be received by the Employer at the address and no later than the date and
time indicated in the BDS.

In case of e-submission, the standard time for e-submission is Nepal Standard Time as
set out in the server. The e-procurement system will accept the e-submission of bid
from the date of publishing of notice and will automatically not allow the e-submission
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of bid after the deadline for submission of bid.

22.2 The Employer may, at its discretion, extend the deadline for the submission of bids
by amending the Bidding Document in accordance with ITB 8, in which case all rights
and obligations of the Employer and Bidders previously subject to the deadline shall
thereafter be subject to the deadline as extended.

23. Late Bids | 23.1 The Employer shall not consider any bid that arrives after the deadline for submission
of bids, in accordance with ITB 22. Any bid received by the Employer after the deadline
for submission of bids shall be declared late, rejected, and returned unopened to the
Bidder.

24. 24.1 A Bidder may withdraw, or modify its bid- Technical or Price - after it has been
Withdrawal, submitted either in hard copy or by e-submission. Once a Bid is withdrawn, bidder
and shall not be able to submit another bid for this bidding process. Procedures for
l\?odi(;"ication withdrawal or modification of submitted bids are as follows:
of Bids

() Bids submitted in Hard Copy
GoN Funded:

a) Bidders may withdraw or modify its bids by sending a written notice in a sealed
envelope, duly signed by an authorized representative, and shall include a copy
of the authorization in accordance with ITB 20.2. The corresponding
modification of the bid must accompany the respective written notice. All
notices must be:

(aa) prepared and submitted in accordance with ITB 20 and ITB 21, and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL?”, “MODIFICATION;” and

(bb) received by the Employer twenty; four hours prior to the deadline
prescribed for submission of bids, in accordance with ITB 22.

DP Funded:

A Bidder may withdraw or modify its Bid — Technical or Price — after it has been

submitted by sending a written notice, duly signed by an authorized

representative, and shall include a copy of the authorization in accordance with

ITB 20.2, (except that withdrawal notices do not require copies). The

corresponding modification of the Bid must accompany the respective written

notice. All notices must be

(@) prepared and submitted in accordance with ITB 20 and ITB 21 (except that
withdrawal notices do not require copies), and in addition, the respective
envelopes shall be clearly marked “WITHDRAWAL,” and
“MODIFICATION;” and

(b)received by the Employer prior to the deadline prescribed for submission of
Bids, in accordance with ITB 22.

i) E-submitted bids.

a) Bidder may submit modification or withdrawal prior to the deadline
prescribed for submission of bids through e-GP system by using the forms
and instructions provided by the system.

24.2 Bids requested to be withdrawn in accordance with 1TB 24.1 shall not be opened.
In case of hard copy submission, the Bid will be returned unopened to the Bidders.

24.3 The following provisions apply for withdrawal or modification of the Bids:
GoN Funded:

(i) In case of bids submitted in hard copy no bid shall be withdrawn or modified in the
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interval between 24 hours prior to the deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder on the Letter of Bid or
any extension thereof.

(i) In case of e-submitted bids no bids shall be withdrawn or modified in the interval
between deadline for submission of bids and the expiration of the period of bid
validity specified by the Bidder on the Letter of Technical Bid and Price Bid or any
extension thereof.

DP Funded:

No Bid may be withdrawn or modified in the interval between the deadline for submission
of Bids and the expiration of the period of bid validity specified by the Bidder on the
Letters of Technical Bid and Price Bid or any extension thereof.

24.4 Except in case of any modification or correction in bid document made by procuring
entity, Bidder may submit request for withdrawal or modification only one time.

24.5 In case of hard copy bid, no bid may be withdrawn if the bid has already been
modified; except in case of any modification or correction in bid document by
procuring entity.

24.6 Request for withdrawal or modification must be made through the same medium of
submission. Request for withdrawal or modifications through different medium shall
not be considered.

25. Bid
Opening

25.1 The Employer shall open the Technical Bids in public at the address, on the date and
time specified in the BDS in the presence of Bidders™ designated representatives who
choose to attend. The Price Bids will remain unopened and will be held in custody of
the Employer until the specified time of their opening. If the Technical Bid and Price
Bid are submitted together in one envelope, the Employer shall reject the Bid as
nonresponsive.

25.2 The Employer shall download the e-submitted Technical Bid. The e-GP system
allows the Employer to download the e-submitted technical bid only after bid
opening date and time after login simultaneously by at least two members of the Bid
Opening Committee.

25.3 Electronically submitted Technical Bid shall be opened at first in the same time and
date as specified above. Electronic Bids shall be opened one by one and read out.
The e-submitted technical bids must be readable through open standards interfaces.
Unreadable and or partially submitted bid files shall be considered incomplete.

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out and the
envelope with the corresponding Bid shall not be opened, but returned to the Bidder. No
bid withdrawal shall be Permitted unless the corresponding withdrawal notice contains a
valid authorization to request the withdrawal and is read out at bid opening. Next,
envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding bid. No Technical Bid and/or Price Bid modification shall be
permitted unless the corresponding modification notice contains a valid
authorization to request the modification and is read out and recorded at bid opening.
Only the Technical Bid, both Original as well as Modification, are to be opened, read
out, and recorded at the opening. Price Bids, both Original and Modification, will remain
unopened in accordance with ITB 25.1.
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25.5 All other envelopes holding the Technical Bid shall be opened one at a time,
reading out: the name of the Bidder; whether there is a modification; the presence of a
bid security and any other details as the Employer may consider appropriate. Only
Technical Bids read out and recorded at bid opening shall be considered for evaluation.
No bid shall be rejected at opening of Technical Bids except for late bids, in
accordance with ITB 23.1.

25.6 The Employer shall prepare a record of the opening of Technical Bids that shall include,
as a minimum; the name of the Bidder and whether there is a withdrawal, or
modification; and the presence or absence of a bid security. The Bidders’
representatives who are present shall be requested to sign the record. The omission of a
Bidder’s signature on the record shall not invalidate the contents and effect of the
record.

25.7 At the end of the evaluation of the Technical Bids, the Employer will invite bidders
who have submitted substantially responsive Technical Bids and who have been
determined as being qualified for award to attend the opening of the Price Bids. The
date, time, and location of the opening of Price Bids will be advised in writing by the
Employer. Bidders shall be given at least 7 days' notice for the opening of Price Bids.

25.8 The Employer will notify Bidders in writing who have been rejected on the grounds
of their Technical Bids being substantially nonresponsive to the requirements of the
Bidding Document and return their Price Bids unopened.

25.9 The Employer shall conduct the opening of Price Bids of all Bidders who submitted
substantially responsive Technical Bids, in the presence of Bidders™ representatives
who choose to attend at the address, on the date, and time specified by the Employer.
The Bidder’s representatives who are present shall be requested to sign a register
evidencing their attendance.

25.10 All envelopes containing Price Bids shall be opened one at a time and the following
read out and recorded:

(@) the name of the Bidder;

(b) whether there is a modification;

(c) the Bid Prices, including any discounts and alternative offers; and
(d) any other details as the Employer may consider appropriate.

Only Price Bids, discounts, modifications, and alternative offers read out and
recorded during the opening of Price Bids shall be considered for evaluation. No Bid
shall be rejected at the opening of Price Bids.

25.11 The Employer shall prepare a record of the opening of Price Bids that shall include,
as a minimum, the name of the Bidder, the Bid Price (per lot if applicable), any
discounts, modifications and alternative offers. The Bidders’ representatives who are
present shall be requested to sign the record. The omission of a Bidder’s signature on
the record shall not invalidate the contents and effect of the record.

E. Evaluation and Comparison of Bids

26.
Confidential

ity

26.1 Information relating to the examination, evaluation, comparison, and post-qualification
of bids and recommendation of Contract award, shall not be disclosed to Bidders or
any other persons not officially concerned with such process until information on
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Contract award is communicated to all Bidders.

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids or
Contract award decisions may result in the rejection of its bid.

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract
award, if any Bidder wishes to contact the Employer on any matter related to the
bidding process, it may do so in writing.

2r. 27.1 To assist in the examination, evaluation, and comparison of the Technical and
Cflarl_flcatlon Price Bids, the Employer may, at its discretion, ask any Bidder for a clarification of
of Bids its Bid. Any clarification submitted by a Bidder that is not in response to a request by

the Employer shall not be considered. The Employer’s request for clarification and the
response shall be in writing. No change in the substance of the Technical Bid or prices in
the Price Bid shall be sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the Price Bids, in
accordance with ITB 33. In case of e-submission of bid, upon notification from the
employer, the bidder shall also submit the original of documents comprising the Technical
and Price Bid as per ITB 11.2 and ITB 11.3 for verification of submitted documents for
acceptance of the e-submitted bid.

27.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the
Employer’s request for clarification, its Bid shall be rejected.

8. 28.1 During the evaluation of bids, the following definitions apply:

Deviations, (a) “Deviation” is a departure from the requirements specified in the Bidding
Reservations Document;
, and N : iy . . :
Omissions (b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the Bidding Document; and
(¢) “Omission” is the failure to submit part or all of the information or documentation
required in the Bidding Document.

29 29.1 The Employer shall examine the Technical Bid to confirm that all documents and
Examination technical documentation requested in ITB 11.2 have been submitted. If any of these
of Technical do_cu_ments or_information_(except alternative Technical Bid which is optional) is

: missing, the bid shall be rejected.
Bid
29.2 In case of e-submission bids, the Employer shall confirm that all the documents and
information requested in ITB 21.1 have been submitted. If any of these documents
or information is missing, the bid shall be rejected.

30. ~ | 30.1 The Employer’s determination of a Bid’s responsiveness is to be based on the contents
Detefrm'”a“ of the bid itself, as defined in ITB 11.2.
ono

Responsiven
ess of
Technical
Bid

30.2 A substantially responsive Technical Bid is one that meets the requirements of the
Bidding Document without material deviation, reservation, or omission. A material
deviation, reservation, or omission is one that,

(a) if accepted, would:

(i) affect in any substantial way the scope, quality, or performance of the
Works specified in the Contract;
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or

(ii) limit in any substantial way, inconsistent with the Bidding Document, the
Employer’s rights or the Bidder’s obligations under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other Bidders
presenting substantially responsive bids.

30.3 The Employer shall examine the technical aspects of the Bid submitted in
accordance with ITB 16, Technical Proposal, in particular, to confirm that all
requirements of Section VI (Works Requirements) have been met without any
material deviation, reservation or omission.

30.4 If a bid is not substantially responsive to the requirements of the Bidding Document,
it shall be rejected by the Employer and may not subsequently be made responsive by
correction of the material deviation, reservation, or omission.

30.5 In case of e-submission bids, the Employer evaluates the bid on the basis of the
information in the electronically submitted bid files. If the Bidder cannot substantiate
or provide evidence to establish the information provided in e-submitted bid through
documents/ clarifications as per ITB Clause 27.1, the bid shall not be considered for
further evaluation.

30.6 Except in case of e-submission, the Price Bid of the bidder, which is evaluated as
substantially non-responsive in technical bid, shall be returned to the respective
bidders.

31. Non-
conformities
Errors, and
Omissions

31.1 Provided that a bid is substantially responsive, the Employer may waive any non-
conformities in the bid that do not constitute a material deviation, reservation, or
omission.

31.2 Provided that a Technical Bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or documentation, within a
reasonable period of time, to rectify nonmaterial nonconformities in the Technical Bid
related to documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any aspect of the Price Bid. Failure of
the Bidder to comply with the request may result in the rejection of its bid.

31.3 Provided that a Technical Bid is substantially responsive, the Employer shall
rectify quantifiable nonmaterial nonconformities related to the Bid Price. To this
effect, the Bid Price shall be adjusted, for comparison purposes only, to reflect the
price of a missing or non-conforming item or component. The adjustment shall be
made using the methods indicated in Section 111 (Evaluation and Qualification Criteria).

31.4 If the monetary value of such non-conformities is found to be more than fifteen percent
of the Bid Price of the bidder pursuant to ITB 31.3, such bid shall be considered
nonresponsive and shall not be involved in evaluation.

32 Eligibility
and
Qualificatio
n of the
Bidder

32.1 The Employer shall determine to its satisfaction during the evaluation of Technical
Bids whether Bidders meet the eligibility and qualifying criteria specified in Section
111 (Evaluation and Qualification Criteria).

32.2 The determination shall be based upon an examination of the documentary evidence
of the Bidder’s qualifications submitted by the Bidder, pursuant to ITB 17.1. If two
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or more companies or firms have been merged prior to the submission of the bid,
the qualifications of the companies or firms existing prior to such merger shall be
deemed to form part of the qualifications of the resulting merged firm or company.

32.3 An affirmative determination shall be a prerequisite for the opening and evaluation
of a Bidder’s Price Bid. A negative determination shall result into the
disqualification of the Bid, in which event the Employer shall return the unopened
Price Bid to the Bidder.

33. Correction
of
Arithmetical
Errors

33.1 During the evaluation of Price Bids, the Employer shall correct arithmetical errors on
the following basis:

(a) only for unit price Contracts, if there is a discrepancy between the unit price and
the total price that is obtained by multiplying the unit price and quantity, the unit
price shall prevail and the total price shall be corrected, unless in the opinion of the
Employer there is an obvious misplacement of the decimal point in the unit price,
in which case the total price as quoted shall govern and the unit price shall be
corrected;

(b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected;

(c) If there is a discrepancy between the bid price in the Summary of Bill of
Quantities and the bid amount in item (c) of the Letter of Price Bid, the bid
price in the Summary of Bill of Quantities will prevail and the bid amount in
item (c) of the Letter of Price Bid will be corrected.

(d) If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to (a), (b) and (c) above.

33.2 If a Bidder does not accept the correction of arithmetical errors, its bid shall be
disqualified and its bid security shall be forfeited.

34
Subcontract
ors

34.1 In case of Prequalification, the Bidder’s Bid shall name the same subcontractor as
submitted in the prequalification application and approved by the Employer.

In case of Post-qualification, the Employer may permit subcontracting for certain
specialized works as indicated in Section 111 When subcontracting is permitted by the
Employer, the sub-contractor shall meet the qualifications criteria as indicated in
section 111

Sub-contractors’ qualification and experience will not be considered for evaluation of
the Bidder. The Bidder on its own (without taking into account the qualification and
experience of the sub-contractor) should meet the qualification criteria.

Bidders may propose subcontracting up to the percentage of total value of contracts
or the volume of works as specified in the BDS.

35. Evaluation
of Price Bids

35.1 The Employer shall use the criteria and methodologies listed in this Clause. No other
evaluation criteria or methodologies shall be permitted.

35.2 To evaluate a Price Bid, the Employer shall consider the following:

(@) the bid price, excluding Value Added Tax, and Provisional Sums, in the Summary
Bill of Quantities, for Unit Rate Contracts, or Schedule of Prices for lump sum
Contracts, but including Day work items, where priced competitively;

(b) adjustment for correction of arithmetic errors in accordance with ITB 33.1;
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(c) adjustment due to discounts offered in accordance with ITB 14.4;
(d) adjustment for nonconformities in accordance with ITB 31.3;

(e) application of all the evaluation factors indicated in Section Il (Evaluation and
Qualification Criteria)

If the evaluated Bid Price of the Bidder is more than 30 (thirty) percent below or
substantially higher than the cost estimate, the Employer shall reject the Bid as non-
responsive.

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be taken into account in
bid evaluation.

35.4 If this Bidding Document allows Bidders to quote separate prices for different
lots (Contracts), and to award multiple Contracts to a single Bidder as specified
in BDS, the methodology to determine the lowest evaluated price of the Contract
combinations, including any discounts offered in the Letter of Price Bid, is
specified in Section I1l (Evaluation and Qualification Criteria).

35.5 If the bid for a Unit Rate Contract, evaluated as per ITB 36.1, is front-loaded or has
quoted abnormally high rate for any item believing that the item was underestimated,
the Employer shall require the Bidder to provide clarification along with detailed rate
analysis, for any or all items of the Bill of Quantities as per ITB 27.1. The rate analysis
submitted shall be analyzed and compared against prevailing norms and rates, on the
basis of the work execution methodology, technology, and management methods
specified by the bidder. If the clarification is deemed unsatisfactory, the Employer shall
require that the amount of the performance security be increased at the expense of the
Bidder as specified in BDS.

35.6 In case of e-submission bids, the Employer evaluates the bid on the basis of the
information in the electronically submitted bid files. If the Bidder cannot substantiate or
provide evidence to establish the information provided in e-submitted bid through
documents/ clarifications as per ITB Clause 27.1, the bid shall not be considered for
further evaluation.

35.7 If all the Bids evaluated are substantially higher than the cost estimate, the employer
may negotiate with the bidder who submitted the lowest evaluated substantially
responsive Bid to propose a lump sum discount rate in order to bring the bid price
within the approved cost estimate. However, no change in the substance of the bid is
permitted during the negotiations.

35.8 If no agreement can be reached as per ITB 35.7, the employer shall cancel the
procurement proceedings.

36.
Comparison

36.1 The Employer shall evaluate all the bid prices of the substantially responsive bids in
accordance with ITB 35.2. The Employer shall determine the Average Bid Price of
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of Bids

all the substantially responsive Bids. The Bid Price which is closest to the Average
Bid Price AND is not substantially higher than the cost estimate shall be selected for
awarding the contract.

In case two or more Bid Prices are determined to be equally closest to the Average
Bid Price, the Bid Price which is below the Average Bid Price shall be selected for
awarding the contract.

36.2 While evaluating the Bid Price as per ITB 36.1, if the Bid Price of two or more
Bidders is found to be equal, the Employer shall select the bid for awarding the
contract by drawing of lots in presence of Bidders’ designated representatives who
choose to attend in date, time and place as notified by the Employer in writing to the
concerned bidders. The Bidders’ representatives who are present shall be requested
to sign a record evidencing their attendance. The omission of a Bidder’s signature
on the record or the absence of a Bidder during the drawing of lots shall not
invalidate the contents and the effect of the record. The method of drawing of lots
shall be determined by the Employer.

37.
Employer’s
Right to
Accept Any
Bid, and to
Reject Any
or All Bids

37.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all Bids at any time prior to contract award, without thereby
incurring any liability to Bidders. In case of annulment, all Bids submitted and
specifically, bid securities, shall be promptly returned to the Bidders.

37.2 The public entity shall give notice of the rejection of bids or the cancellation of the
procurement proceedings pursuant to ITB 37.1, along with the reasons for such
rejection or cancellation, to all bidders.

37.3 Where any bidder requests, within thirty (30) days of the communication of the notice
pursuant to ITB 37.2, the grounds for the rejection of all bids or the cancellation of the
procurement proceedings, the public entity shall provide such information to that
bidder.

F. Award of Contract

38. Award
Criteria

38.1 The Employer shall award the Contract to the Bidder whose Bid Price is selected as
per ITB 35.7, ITB 36.1 or ITB 36.2 and is substantially responsive to the Bidding
Document, provided further that the Bidder is determined to be qualified to perform

the Contract satisfactorily.

39. Letter of
Intent to
Award the
Contract/Not
ification of
Award

39.1 The Employer shall notify the concerned Bidder whose bid has been selected in
accordance with ITB 38.1 within seven days of the selection of the bid, in writing that
the Employer has intention to accept its bid and the information regarding the name,
address and amount of selected bidder shall be given to all other bidders who submitted
the bid.

39.2 After issuance of the notice under ITB 39.1 if the concerned bidder provides
information pursuant to ITB 4.10 regarding saturation of maximum number of
contracts, the employer shall disqualify the bidder and shall select the next Bidder
whose Bid Price is closest to the previously determined Average Bid Price in
accordance with ITB 38.1 and notify accordingly as per ITB 39.1.

39.3 If no bidder submits an application pursuant to ITB 42 within a period of seven days
of the notice provided under ITB 39.1, the Employer shall, accept the bid selected

in accordance with ITB 38.1 and Letter of Acceptance shall be communicated to the
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selected bidder prior to the expiration of period of Bid validity, to furnish the
performance security and sign the contract within fifteen days.

39.4 After communicating letter of acceptance under ITB 39.3, if the concerned bidder
provides information pursuant to ITB 4.10 regarding saturation of maximum
number of contracts, the employer shall reject the bid of that bidder and shall select
the next Bidder whose Bid Price is closest to the previously determined Average
Bid Price in accordance with ITB 38.1 and shall issue the notice accordingly as per
ITB 39.1. In such case bid security of the rejected bidder shall not be forfeited.

40.
Performance
Security

40.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from the Employer, the
successful Bidder shall furnish the performance security in an amount equal to 5
(five) percent of the Bid Price in accordance with the Conditions of Contract and
subject to ITB 35.5, from Commercial Bank or Financial Institution eligible to issue
Bank Guarantee as per prevailing Law in Nepal using Sample Form for the
Performance Security included in Section X (Contract Forms), or another form
acceptable to the Employer. The performance security issued by any foreign Bank
outside Nepal must be counter guaranteed by Commercial Bank or Financial Institution
eligible to issue Bank Guarantee as per prevailing Law in Nepal.

The Bid Price shall be without VAT but including Provisional Sum.

40.2 Failure of the successful Bidder to submit the above-mentioned Performance Security
or to sign the Contract Agreement shall constitute sufficient grounds for the
annulment of the award and forfeiture of the bid security. In that event the
Employer may award the Contract to the next Bidder whose Bid Price is closest to
the previously determined Average Bid Price in accordance with ITB 38.1 whose
offer is substantially responsive and is determined by the Employer to be qualified to
perform the Contract satisfactorily. The process shall be repeated according to ITB 39.

41 Signing of
Contract

41.1 The Employer and the successful Bidder shall sign the Contract Agreement within the
period as stated ITB 40.1.

41.2 At the same time, the Employer shall affix a public notice on the result of the award on
its notice board and make arrangement for causing such notice to be affixed on the
notice board also of the District Coordination Committee, District Administration
Office, Provincial Treasury and Controller Office and District Treasury and
Controller Office. The Employer may make arrangements to post the notice into its
website, if it has; and if it does not have, into the website of the Public Procurement
Monitoring Office, identifying the bid and lot numbers and the following
information: (i) the result of evaluation of bid; (ii) date of publication of notice
inviting bids; (iii) name of newspaper; (iv) reference number of notice; (v) item of
procurement; (vi) name and address of bidder making contract and (viii) contract
price

41.3 Within thirty (30) days from the date of issuance of notification pursuant to ITB 39.1
unsuccessful bidders may request in writing to the Employer for a debriefing seeking
explanations on the grounds on which their bids were not selected. The Employer
shall promptly respond in writing to any unsuccessful Bidder who, requests for
debriefing.

41.4 If the bidder whose bid has been accepted fails to sign the contract as stated ITB 40.1, the
Public Procurement Monitoring Office shall blacklist the bidder on recommendation of
the Public Entity.
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42. Complaint
and Review

42.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made by
the Employer in opening of the price bid or the intention to award the Contract, it may
file an application to the Chief of the Public Entity within Seven (7) days of
providing the notice under ITB 25.8 and ITB 39.1 by the Public Entity, for review of
the proceedings stating the factual and legal grounds.

42.2 Late application filed after the deadline pursuant to ITB 42.1 shall not be processed.

42.3 The chief of Public Entity shall, within five (5) days after receiving the application,
give its decision with reasons, in writing pursuant to ITB 42.1:
(@) whether to suspend the procurement proceeding and indicate the procedure to be
adopted for further proceedings; or
(b) to reject the application.
The decision of the chief of Public Entity shall be final for the Bid amount up to the
value as stated in 42.4.

42.4 If the Bidder is not satisfied with the decision of the Public Entity in accordance with
ITB 42.3, or the decision is not given within five (5) days of receipt of application
pursuant to ITB 42.1, it can, within seven (7) days of receipt of such decision, file
an application to the Public Procurement Review Committee of the GoN, stating the
reason of its disagreement on the decision of the chief of Public Entity and furnishing
the relevant documents, provided that its Bid amount ,equal or more than Rupees Twenty
Million (NRs. 20,000,000). The application may be sent by hand, by post, by courier,
or by electronic media at the risk of the Bidder itself.

42.5 Late application filed after the deadline pursuant to ITB 42.4 shall not be processed.

42.6 Within three (3) days of the receipt of application from the Bidder, pursuant to ITB
42.4, the Public Procurement Review Committee shall notify the concerning Public
Entity to furnish its procurement proceedings, pursuant to ITB 42.3.

42.7 Within three (3) days of receipt of the notification pursuant to ITB 42.6, the Public
Entity shall furnish the copy of the related documents to the Public Procurement
Review Committee.

42.8 The Public Procurement Review Committee, after inquiring from the Bidder and
the Public Entity, if needed, shall give its decision within thirty (30) days of the
receipt of the application filed by the Bidder, pursuantto ITB 42.4.

42.9 The Bidder, filing application pursuant to ITB 42.4, shall have to furnish a cash
amount or Bank guarantee from Commercial Bank or Financial Institution
eligible to issue Bank Guarantee as per prevailing Law equivalent to ten percent
(10 %) of amount of bid security in case of complaint against decision pursuant to
ITB 25.8 and one percent (1%) of its quoted Bid amount in case of complaint against
decision pursuant to ITB 39.1 with the validity period of at least ninety (90) days
from the date of the filing of application pursuant to ITB 42.4.

42.10 If the claim made by the Bidder pursuant to ITB 42.4 is justified, the Public
Procurement Review Committee shall have to return the security deposit to the
applicant, pursuant to ITB 42.9, within seven (7) days of such decision made.

42.11 If the application submitted by the Bidder pursuant to ITB 42.4 is dismissed by the
Public Procurement Review Committee, the security deposit (Cash or Bank Guarantee)
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submitted by the Bidder pursuant to ITB 42.9 shall be forfeited.

42.12 If the Employer does not implement the decision of the Public Procurement Review
Committee, the bidder may file an application to the Public Procurement Review
Committee.
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Section 11: Bid Data Sheet

This section consists of provisions that are specific to each procurement and supplement the information or

requirements included in Section I. Instructions to Bidders.

A. General

ITB1.1

The number of the Invitation for Bids is: bktmun/NCB/works/02/083/84

ITB1.1

The Employer is: Bhaktapur Municipality, Office of Municipal Executive.

ITB1.1

Multiple Contract or lots (contracts) is “not applicable”.

ITB2.1

The name of the Project is _Construction of Multipurpose Building at Takokiba
(Second Phase) Contract Identification No.: bktmun/NCB/works/02/083/84.

The implementing agency is Bhaktapur Municipality, Office of Municipal Executive.

GoN Funded or DP Funded: GoN Funded

ITB 4.1 (a)

For GoN Funded:
Maximum number of partners in a joint venture shall be: 3 (three)

ITB4.4

For GoN: www.ppmo.gov.np

ITB49 &
ITB 4.10

For GoN Funded:

The Bidder, including all parties constituting the Bidder, shall be ineligible to participate in the
open competitive bidding process if it has already secured five (5) number of construction
contracts (in open competitive bidding) and has not yet completed the work as stipulated in the
respective contracts.

Following Procurement of Works contracts shall not be counted for this purpose:

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S
(March 17, 2022 A.D).

b) The works for which tender were invited and contracts accepted after 2078-12-03 B.S
(March 17, 2022 A.D) but the work acceptance report has been approved according to
Rule 117 of PPR.

c) The works for which tenders were invited or contracts accepted under all types of
foreign assistance.

B. Bidding Document

ITB7.1

For clarification purposes only, the Employer’s address is:

Attention: Bhaktapur Municipality, Office of Municipal Executive.

Address: Byasi, Bhaktapur

Telephone: 01-6614813, 016610096

Electronic mail address: yojana.bhaktapurmun@gmail.com, bhaktapurmuni@gmail.com
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A Pre-Bid meeting “shall” held. Pre-Bid Meeting will Take place at the following date, time

ITB7.4

and place.

Date: October 15", 2026

Time: 13:00 Hrs.

Place: Bhaktapur Municipality, Office of Municipal Executive, Byasi, Bhaktapur
A site visit “shall not be” organized by the Employer.

ITB75 Time for request: Requests for clarification should be received by the Employer no later than

10 days prior to the deadline for submission of bids.
C. Preparation of Bids
ITB10.1 The language of the bid is: English / Nepali

ITB 11.2 (i) | The Bidder shall submit with its Technical Bid the following additional documents: All
mandatory documents issued in this Standard Bidding Document

ITB 11.3 (b) | Inaccordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid,
including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices for
lump sum contracts: “not applicable”.

ITB11.3(e) | The Bidder shall submit with its Price Bid the following additional documents: “not
applicable”.

ITB13.1 Alternative bids shall not be permitted.

ITB 13.2 Alternative times for completion shall not be permitted.

If alternative times for completion are permitted, the evaluation method will be as specified in
Section Il (Evaluation and Qualification Criteria).

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: NA

ITB 14.6 The prices quoted by the Bidder shall not be subject to adjustment during the performance of
the Contract.

ITB 18.1 The bid validity period shall be: Ninety (90) days.

ITB 19.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law in Nepal with a minimum of NRs 8,00,000.00
which shall be valid for 30 days beyond the validity period of the bid.

Office Name: Bhaktapur Municipality
ITB 19.2(b) Bank Name: Nepal Bank Limited
Bank Address: Bhaktapur
Account Number: 01903000003000000003
Office Code: 80333402
ITB 20.1 In addition to the original of the bid, the number of copy/ies is/are: “not applicable”.
ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall indicate:

(@) The name and description of the documentation required to demonstrate the
authority of the signatory to sign the Bid such as a Power of Attorney; and

(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed by
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all parties (i) stating that all parties shall be jointly and severally liable, and

(i) nominating a Representative who shall have the authority to conduct all
business for and on behalf of any and all the parties of the JV during the
bidding process and, in the event the JV is awarded the Contract, during
contract execution.

D. Submission and Opening of Bids

ITB21.1

Bidders shall have the option of submitting their bids by hand / by courier.

ITB 22.1

For bid submission purposes only, the Employer’s address is:
Attention: Planning and Technical section, Bhaktapur Municipality, Office of Municipal

Executive, Byasi, Bhaktapur

The deadline for bid submission is:
Date: October 28", 2026

Time: 12:00 Hrs.

ITB 25.1

The Technical Bid opening shall take place at:

Address: Bhaktapur Municipality, Office of Municipal Executive, Byasi, Bhaktapur
Date: October 28", 2026

Time: 13:00 Hrs.

E. Evaluation and Comparison of Bids

ITB 34.1

Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted
is: 0%

ITB354

Bidders are “not permitted” to quote separate prices for lots (Contracts), and a single
Bidder will be awarded multiple lots (Contracts) based on provision of Paragraph 1.2,
Multiple Contracts Section 111 (Evaluation and Qualification Criteria):

ITB 35.5

The amount of the performance security be increased by Eight (8) percent of the quoted bid
price without VAT but Including PS.
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Section I11: Evaluation and Qualification Criteria

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders by post-
qualification exercise. GON/DP requires bidders to be qualified by meeting predefined, precise minimum
requirements. The method sets pass-fail criteria, which, if not met by the bidder, results in disqualification.
In accordance with ITB 32 and ITB 35, no other methods, criteria and factors shall be used. The Bidder shall

provide all the information requested in the forms included in Section IV (Bidding Forms).

1. Evaluation
In addition to the criteria listed in ITB 35.2 (a) - (e) the following criteria shall apply:

Note:
Use the evaluation criteria listed below as appropriate and required for the project.

1.1 Adequacy of Technical Proposal
Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's technical

capacity, to mobilize key equipment and personnel for the contract consistent with its proposal
regarding work methods, scheduling, and material sourcing in sufficient detail and fully in accordance

with the requirements stipulated in Section VI (Works Requirements).

Non-compliance with equipment and personnel requirements described in Section VI (Works
Requirements) shall not be grounds for bid rejection and such non-compliance will be subject to

clarification and rectification prior to contract award.

1.2 Multiple Contracts

Multiple Contracts, if permitted under ITB 35.4, will be evaluated as follows:

Award Criteria for Multiple Contracts [ITB 35.4]:

Bidders have the option to Bid for any one or more Contracts. Bids will be evaluated taking into
account discounts offered, if any, for combined contracts. The contract(s) will be awarded to the
Bidder or Bidders offering the lowest evaluated cost to the Employer for combined contracts, subject
to the selected Bidder(s) meeting the required qualification criteria for combination of multiple
contracts as the case may be.

Qualification Criteria for Multiple Contracts:

The criteria for qualification shall be the sum of the minimum requirements for respective individual
contracts as specified under items 2.3.2, 2.3.3, 2.3.4and 2.4.2 b.

With respect to the Contracts of Similar Size and Nature under item 2.4.2(a) of Section Ill, the
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evaluation shall be done as below:
N is the minimum number of contracts required as per Specific Construction Experience (2.4.2(a)).

V is the minimum value of a single contract as per Note (2);-or (3) of 2.4.2 Specific Construction

Experience.

i.  Minimum requirements for combined contract(s) shall be the aggregate requirements for each
contract for which the bidder has submitted bids as follows, and N1,N2,N3, etc. shall be different
contracts:

Contract 1: N1 contracts, each of minimum value V1,
Contract 2: N2 contracts, each of minimum value V2;
Contract 3: N3 contracts, each of minimum value V3;
----etc.
Or
ii. Total number of contracts is equal or less than N1 + N2 + N3 +--but the total value of all such
contracts is equal or more than N1 X V1 + N2 X V2 + N3 X V3 +---,

1.3 In Case, other than Multiple Contracts
Bidders have the option to Bid for any one or more Contracts. The contracts will be awarded to the
Bidder or Bidders offering the substantially responsive Bid closest to the Average Bid Price to the
Employer, subject to the selected Bidder(s) meeting the required qualification which shall be the sum
of the minimum requirements for respective individual contracts. Under this case, the Contract shall be

awarded based on Least Cost Combination to the Employer.

1.4 Completion Time

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:

[insert project specific requirements]

1.5 Alternative Technical Solutions

Alternative technical solutions, if permitted under ITB 13.4, will be evaluated as follows:

[insert project specific requirements]
1.6 Quantifiable Nonconformities and Omissions

Subject to ITB 14.2 and ITB 35.2, the evaluated cost of quantifiable nonconformities including

omissions, is determined as follows:
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[Insert in bidding document: “Pursuant to ITB 31.3, the cost of all quantifiable nonmaterial

nonconformities shall be evaluated, but excluding omission of prices in the BoQ.The Employer will make

its own assessment of the cost of any nonmaterial nonconformities and omissions for the purpose of

ensuring fair comparison of bids.”]

2. Qualification

2.1 Eligibility
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
i Requirements
Sy All Partners Each One
Combined Partner Partner
2.1.1 Nationality
Nationality in must meet must meet must meet not Ten:l;]er:;[ggloll;i q
accordance with ITB | requirement requirement requirement applicable Forms ’
sub-clause 4.2 ELI-1:ELI -
2
with attachments
2.1.2 Conflict of Interest
No conflicts of interest must meet existing or must meet not Letter of
in accordance with ITB requirement intended JV requirement applicable Technical Bid
Sub-Clause 4.3. must meet
requirement
2.1.3 Government/ DP Eligibility
Not having been must meet must meet must meet not Letter of
declared ineligible by | requirement requirement requirement applicable Technical Bid
government /DP, as
described in ITB Sub-
Clause 4.4.
2.1.4 Government-owned Entity
Bidder required to meet must meet existing or must meet not Letter of
conditions of ITB Sub- requirement intended JV requirement applicable Technical Bid,
Clause 4.5. must meet Forms ELI - 1,
requirement ELI - 2, with
attachments

2.1.5 UN Eligibility
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Not having been must meet existing or must meet not Letter of
declared ineligible based | requirement intended JV requirement applicable | Technical Bid
on a United Nations must meet

resolution or Employer's requirement

country law, as

described in ITB Sub-

Clause 4.7.

2.1.6 Bidder’s_ Running Contracts

Bidders have not yet must meet existing or must meet not Letter of
secured five (5) number | requirement intended JV requirement applicable | Technical Bid,
of construction must meet Form ELI-3
Contracts?>  (in  open requirement

competitive bidding) as

described in ITB Sub-

Clause 4.9.

2.1.7 Other Eligibility

Firm or  Company must meet not must meet not Document
Registration Certificate requirement applicable requirement applicable attachment
Business Registration must meet not must meet not Document
License requirement applicable requirement applicable attachment
VAT and PAN must meet not must meet not Document
Registration certificate | requirement applicable requirement applicable attachment
(only  for  domestic

bidders)

Tax Clearance must meet not must meet not Document
Certificate or Tax return | requirement applicable requirement applicable attachment

submission evidence or
evidence of time
extension for the F/Y
2082/83(0Only for
domestic bidders)

Additional requirements

[Insert if any]

2 Following Procurement of Works contracts shall not be counted for this purpose:

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D)

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the work
acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance.
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Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity Requirements
All Partners Each One
Combined Partner Partner
2.2.1 Pending L.itigation
All pending litigation shall must meet not applicable must meet not Form LIT - 1
be treated as resolved | requirement by requirement | applicable
against the Bidder and so itself or as by itself or as
shall in total not represent | partner to past partner to past
more than 50% percent of | or existing JV or existing JV
the Bidder's net worth.
2.3 Financial Situation
2.3.1 Historical Financial Performance
Submission of audited must meet not applicable must meet not Form FIN -1
balance sheets and income | requirement requirement applicable with
statements, for the last attachments

three years to demonstrate
the current soundness of
the  Bidder's financial
position. As a minimum, a
Bidder's net worth for the
last year calculated as the
difference between total
assets and total liabilities
should be positive.
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2.3.2 Average Annual Construction Turnover

Minimum average annual
construction turnover of

NRs 3,50,00,000.00
calculated as total certified
payments  received for

construction contracts in
progress or completed,
within best three years out
of last ten fiscal years.

must meet
requirement

must meet
requirement

must meet
25%

of the
requirement

must meet
40%

of the
requirement

Form FIN -2

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to present
value by applying wholesale price index of Nepal Rastra Bank.

Note:

(3) The amount stated should normally not be less than 1.5 x V/T, the estimated annual turnover in the subject
contract based on a straight-line projection of the Engineer's estimated cost (V), over the contract duration (T) in
year. The Engineer's estimated cost (V) is taken without VAT and contingencies but including provisional sum.
Contract duration less than one year shall be considered one year. The multiplier of 1.5 m ay be reduced up tol (one)
in accordance with the size, nature and complexity of contracts.

(4) Usually not less than 25 %
(5) Usually not less than 40 %

2.3.3 Financial Resources

Using Forms FIN - 3
and FIN - 4 in Section
IV (Bidding Forms) the
Bidder must
demonstrate access to,
or availability of,
financial resources such

as liquid  assets?,
unencumbered real
assets, and other
financial resources,
(other than any
contractual advance

payments) to meet the
cash-flow  requirement
of NRs.1,22,00,000.00

must meet
requirement

must meet
requirement

must meet 25
% of the
requirement

must meet 40
% of the
requirement

Form FIN - 3

Note:

(6) Construction cash flow requirement for a number of months (to the nearest half-month), determined as the total
time needed by the Employer to pay a contractor's invoice, allowing for (a) the actual time consumed for

3 Liquid Assets mean cash and cash equivalents, short-term financial instruments, short term available-for-sale-securities, marketable
securities, trade receivables, short-term financing receivables and other assets that can be converted into cash within ONE YEAR.
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construction, from the beginning of the month invoiced, (b) the time needed by the Project Manager to issue the
monthly payment certificate, (c) the time needed by the Employer to pay the amount certified, and (d) a contingency
period of one month to allow for unforeseen delays. The total period should not exceed three months for estimated
cost (without VAT and contingencies but including PS) more than NRs. 250 Millions and for estimated cost (without
VAT and contingencies but including PS) less than NRs. 250 Millions, the total period should not exceed 5 months.
The assessment of the monthly amount should be based on a straight-line projection of the estimated cash flow
requirement over the particular contract period, neglecting the effect of any advance payment and retention monies,
but including contingency allowances in the estimated contract cost.]

2.3.4 Required Bid Capacity

The bidding capacity of the
bidder should be equal to or
more than the NRs.
2,35,00,000.00

must meet
requirement

must meet
requirement %

of the

must meet 25

requirement

must meet 40
%

of the
requirement

Form FIN
-4 and
Form FIN
-5

Note:

(9) The amount stated should be 80 % to 100 % of Engineer’s Estimate (without VAT and Contingencies but including

Provision Sum) in round figure

2.4 Experience

Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity All Partners Each One Requirement
Combined Partner Partner

2.4.1 General Construction Experience

Experience under construction | must meet | not applicable must meet not Form EXP -1

contracts in the role of | requireme requirement applicable

contractor, subcontractor, or nt

management contractor for at
least the last 3 years prior to
the applications submission
deadline.
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Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity All Partners Each One Requiremen
Combined Partner Partner t
2.4.2 Specific Construction Experience
(a) Contracts of Similar Size and Nature
(i) For Works with Estimated value (without VAT & Contingency but including PS) up to NRs. 100 million
Participation as  Prime must meet not applicable | not applicable must meet Form EXP —
contractor, management | requirement, requirement, 2(a)
contractor, or

subcontractor, within the
last ten (10) years, that have
been successfully or are
substantially? completed and
that are similar to the
proposed  works.  The
similarity shall be based on
the physical size,
complexity, methods,
technology or other
characteristics as described;

1. RCC M25 works

2. Reinforcement works

in at least One
(1) Contract

with a value of
at least NRs

1,18,00,000.00
in building
construction

in at least One
(1) Contract with
a value of at least
NRs
1,18,00,000.00
in building
construction

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to present
value by applying wholesale price index of Nepal Rastra Bank.

& A contract for which a Taking-Over Certificate has been issued shall be considered as substantially

completed.

Note:

(13) Insert amount in Nepalese rupees, which is 40% (in above round figure in thousand) of the estimated value

(without VAT and contingencies but including provisional sum) of the subject contract.

Criteria Compliance Requirements Documents
. Single . .
Requirement g Joint Venture Submission
Entity Requiremen
t
All Partners Each One
Combined Partner Partner
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(b) Construction Experience in Key Activities®

Participation as Prime | must meet | must meetall not applicable not applicable | Form EXP -
contractor, management all requirements 2(b)
contractor, or subcontractor, | requiremen

within a last ten (10) years, ts

For the above or other
contracts stipulated in 2.4.2(a)
above, a minimum annual
production rate on
construction experience in the
following key activities that
have been successfully or
substantially? completed:

[list activities indicating number
or rate of production as
applicable; for the key activity
(ies) in the subject contract. The
rates should be about 80% of the
estimated annual production
rates of the key activity(ies) in the
subject contract as needed to
meet the expected construction
schedule with due allowance for
adverse  climatic  conditions.
Contract duration less than one
year shall be considered one year
for calculation of annual
production rates.]

a) RCC M25 works=
350 cum

b) Reinforcement
works=75 MT

Under Criterion 2.4.2 (a), the specified requirements define the similarity of contracts, whereas the key
activities or production rates to be specified under Criterion 2.4.2 (b) define the required capability of
the Bidder to execute key components of the Works. There shall be no inconsistency or duplication of
requirements between Criteria 2.4.2(a) and 2.4.2(b).

For the rate of production, the rate of production shall be on the basis of the average during the entire
contract period.

Only the activities having weightage 10 percent or more of the total estimated amount that should be
manufactured or built by contractor should be considered as key activities.

Key activities or production rates to be specified shall not restrict innovation and better quality.

Key activities or production rates of different contracts for a particular duration can be added while
evaluating. The annual production rate of key activities can be converted to a monthly production rate
during the overlap period for better interpretation and evaluation.

While specifying key activities or production rates, it shall be assured and to be recorded by public
entity so that sufficient bidders with required qualification are available in market for adequate
competition.

Key activities or production rates to be specified shall be unambiguous e.g. environmentally friendly,
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international/high standard, complex technology etc.

While specifying Key activities or production rates, the similarity shall be based on the complexity,
methods or technology to be adopted.

The activities that can be sub-contracted or readily available in the market (e.g. lift, elevator, electrical
works, special type of facilities etc.) shall not considered as key activities.

Personnel Requirements

Using Form PER-1 and PER-2 in Section IV (Bidding Forms), the Bidder must demonstrate it has personnel that

meet the following requirements:

Sl. | Position Required Academic Qualification Total Work | Experience in

No. No Experience (years) Similar  Works
(years)

1. Engineer 1 (one) Bachelor in Civil Engineering | 4 years 2 years
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2.5 Subcontractors

The experience and financial capacity of the sub-contractors shall not be added to those of the Bidder for
purposes of qualification of the Bidder.

The sub-contractors proposed shall be fully qualified for their work proposed, and meet the following criteria:

2.5 (a) Nature of Works that can be sub contracted:

Note: Employer should specify the nature of work, if sub-contracting is permitted.
2.5 (b) Qualification Criteria
The proposed sub-contractor shall meet the following requirements:

1) Within the last ten (10) years, completion of at least NRs. ........... B)......... for work of a similar
nature to the work being subcontracted.

2) Minimum average annual construction turnover for the work being sub contracted of NRs .....(6).....,
calculated as total certified payments received for construction contracts in progress or completed,
within best three years out of last ten fiscal years.

Note: Delete 2.5(b) if 2.5(a) is not applicable
(5) 80% of the value in Nepalese Rupees (NRs).
(6) The amount stated should not be less than 1.5 * V/T where V is the proposed value of sub contract works and T is

estimated time in year for which the intended sub-contracting work is to be completed. For intended Sub contracting
work duration of up to 1 year, T shall be “1”.
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Section 1V: Bidding Forms

This Section contains the forms which are to be completed by the Bidder and submitted as part of its Bid.
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Letter of Technical Bid

The Bidder must accomplish the Letter of Technical Bid in its letter head clearly showing the
Bidder’s complete name and address.

To:

DaAte: ..o

Name Of the CONLIACE: .......ovverieeee sttt

[Insert Complete name of EMPIOYEIT ....o.onvniiie e e e

We, the undersigned, declare that:

(@)

(b)

©

(d)

©)

(f)

@

(h)

(i)

We have examined and have no reservations to the Bidding Documents, including Addenda issued in
accordance with Instructions to Bidders (ITB) Clause 8.

We offer to execute in conformity with the Bidding Documents the following Works: [Insert Description
of the works]

Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert validity
period as specified in ITB 18.1 of the BDS] days from the date fixed for the bid submission deadline in
accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at any
time before the expiration of that period.

Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from
eligible countries in accordance with ITB 4.2 and meet the requirements of ITB 3.4,& ITB 3.5

We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this bidding process in
accordance with ITB 4.3(e), other than alternative offers submitted in accordance with ITB 13.

Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the
contract, has not been declared ineligible by DP, under the Employer’s country laws or official regulations
or by an act of compliance with a decision of the United Nations Security Council;

[We are not a government owned entity] / [We are a government owned entity but meet the
requirements of ITB 4.5];*

We declare that, we including any subcontractors or suppliers for any part of the contract do not have
any conflict of interest in accordance with ITB 4.3 and we have not been punished for an offense relating to
the concerned profession or business.

We declare that we are solely responsible for the authenticity of the documents submitted by us. The
document and information submitted by us are true and correct. If any document/information given is
found to be concealed at a later date, we shall accept any legal actions by the Employer.

() We agree to permit the Employer/DP or its representative to inspect our accounts and records and other

documents relating to the bid submission and to have them audited by auditors appointed by the
Employer.
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(k) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with the
requirements set forth in Section VI (Works Requirement) and our technical proposal, or as otherwise
agreed with the Employer.

(I) We declare that we have not yet secured five (5)* number of construction contract (in open competitive
bidding) as described in ITB Sub-Clause 4.9.

Name: [insert complete name of the person signing the Bid].............cccoveniencncnicnns

In the capacity of [insert legal capacity of person signing the Bid]..........c.cccccocvenvrennee.

Signed [signature of the person whose name and capacity are Shown above]......ceeeeeeeeneen

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]............

Date [insert date of SIgNING]..eeeeeerereeeereereereeenereeerereeeencesecncacasesnsnsasnsnsasnsens

1 Note: Use one of the two options as appropriate.
4 Note: Following Procurement of Works contracts shall not be counted for this purpose:
a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D).

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the work
acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance.
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Letter of Price Bid

The Bidder must accomplish the Letter of Price Bid in its letterhead clearly showing the Bidder’s
complete name and address.

DAE: oo s

Name 0f the CONLIACE: .......ovvereeeeeeeeee ettt

To: [Insert Complete name of EMpIOYer] ........oooviiiiiii e

We, the undersigned, declare that:

(&) We have examined and have no reservations to the Bidding Documents, including Addenda issued in
accordance with Instructions to Bidders (ITB) Clause 8;

We offer to execute in conformity with the Bidding Documents the following Works: [Insert Description of
the works] .

(c)The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the options
below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities.

Option 1, in case of single contract: Total price is: [insert the total price of the Bid in words and figures];

Or

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts): [insert the total price of
each lot in words and figures]; (ii) Total price of subject contract [say Lot1] and Lot2 [another contract] [insert
the total price in words and figures]; (iii) Total price of subject contract [say Lotl]and Lot3 [another contract]
[insert the total price in words and figures]; Total price of subject contract [say Lot1], Lot2 [another contract],
Lot3 [another contract], ..cceeeerereeennnnn [insert the total price in words and figures];

(d) The discounts offered and the methodology for their application for subject contract [single contract]
2 (R [For Bidding Documents not provisioning multiple
contracts]

Add following if Bidding Document provisions applicability of multiple contracts:

The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot2
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The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot3

The discounts offered and the methodology for their application for subject contract [say Lot1], Lot2 [another
contract] and Lot3 [another contract],........................ B (U

[Note:
1. Formulate possible combinations depending upon the number of lots under Bidding Process and modify
accordingly Paragraph (c) and (d)]

(e Our bid shall be valid for a period of [insert validity period as specified in ITB 18.1] days from the
date fixed for the bid submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period,;

® If our bid is accepted, we commit to obtain a performance security in accordance with the
Bidding Document;

(9) We have paid, or will pay the following commissions, gratuities, or fees with respect to the
bidding process or execution of the Contract:®
Name of Recipient Address Reason Amount
(h) We understand that this bid, together with your written acceptance thereof included in your

notification of award, shall constitute a binding contract between us, until a formal contract is prepared and
executed,

() We understand that you are not bound to accept the bid closest to the Average Bid Price or
any other bid that you may receive; and

) We declare that we are solely responsible for the authenticity of the documents submitted by
us.

(K) We agree to permit the Employer/DP or its representative to inspect our accounts and records
and other documents relating to the bid submission and to have them audited by auditors appointed by the
Employer.

Name: [insert complete name of the person signing the Bid].............cccocevennee

In the capacity of [insert legal capacity of person signing the Bid]..........ccccceovenieinininnnne
Signed [signature of the person whose name and capacity are shown above] .........
Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]............

Date [insert date of Signing]..........ccoovviiiis viiiiie

5 If none has been paid or is to be paid, indicate “None”.
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Table of Price Adjustment Data®

[To be used if Price Adjustment is applicable as per GCC 53.1]

Base Employer's ]
Source Bidder's Proposed
Index Value Proposed o
Code o of o Weighting
Description and Weighting Range o
Index* o (coefficient)**
Date (coefficient)
1 2 3 4 5 6
Non - Adjustable
0.15 0.15
(A)
Labor (b)
Materials (c)***
Equipment usage
(d)
Total 1.00

*Normally following source of index shall apply. Public Entity shall choose applicable Index for each item.

(a) Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank
or rate fixed by District Rate Fixation Committee

(b) Material: "National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank

(c) Equipment usage: "National Wholesale Price Index" - Machinery and Equipment” of Nepal Rastra Bank
or "Fuel" Price fixed by Nepal Oil Corporation.

** Bidders proposed weightings should be within the range specified by the Employer in column - 5

*** The materials can be broken down into major construction materials if necessary. In this case the source
of index shall be the specified by Employer, preferably as per the published ex-factory price or published price
from the sole authorized seller.

% Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be
grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract
award.
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Table of Price Adjustment Data’

[To be used if Price Adjustment is applicable as per GCC 53.6]

Code Construction Unit Base Price (NRs/Unit) (Ex- Source
Material* factory) (Factory)**
1 2 3 4 5

* Major construction materials to be specified by Employer in column - 2,

** Base Price and source normally to be specified by Employer (or alternatively informed to be proposed by
bidder) in column 4 and 5.

Note:

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of the Bid as
quoted by the Bidder and verified by the Employer. For the purpose of calculation of price adjustment, the Ex-factory price
of the same source shall be taken into consideration.

" Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be
grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract
award.
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Bid Security

Bank Guarantee

Bank’s Name, and Address of Issuing Branch or Office
(On Letter head of the Bank)

We have been informed that. ............. [insert name of the Bidder] (hereinafter called “the Bidder”)intends
to submit its bid (hereinafter called “the Bid”) to you for the execution of ......ccceevuee. [Insert name of
Contract] ............... under Invitation for Bids No. .................. [insert IFB No.] (“the IFB”).
Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee.

At the request of the Bidder, we...................... . [Insert name of Bank] .................... hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese Rupees . .
............ [Insert amount in figures and amount in words} ................... upon receipt by us of your first
demand in writing accompanied by a written statement stating that the Bidder is in breach of its obligation(s)
under the bid conditions, because the Bidder:

(a) has withdrawn or modifies its Bid:

i) during the period of bid validity specified by the Bidder on the Letter of Technical and Price Bid, in case
of electronic submission

(i) from the period twenty-four hours prior to bid submission deadline up to the period of bid validity
specified by the Bidder on the Letter of Technical Bid and Price Bid, in case of hard copy submission; or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or

(c) changes the prices or substance of the bid while providing information pursuant to clause 27.1 of ITB; or

(d) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i)
fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the performance
security, in accordance with the ITB; or

(e) is involved in fraud and corruption in accordance with the ITB; or
(f) if the bidder fails to inform about the saturation of the maximum number of contracts as per ITB 4.10.

This guarantee will remain in force up to and including the date ......... number............ days after the
deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may be
extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect
of this guarantee should reach the Bank not letter than the above date.

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by the
Bidder unless notified by you for the release of the guarantee.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

.. .Bank’s seal and authorized signature(s) . . .
Note:
The bid security of .........ccoceviiiiinnnn. has been counter guaranteed by the Bank ......................... on
ceeneenrn.... (Applicable for Bid Security of Foreign Banks).
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Site Organization

Method Statement

Mobilization Schedule

Construction Schedule
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Technical Proposal Format
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Form PER - 1: Proposed Personnel

Personnel

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for each
of the positions listed in Section VI (Work Requirements). The data on their experience should be supplied
using the Form below for each candidate.

Academic Total Work | Experience in
No. Name Position* | Qualification Experience Similar
[Years] Works [years]
1.
2.
3.
4,
5.

%

As listed in Section VI (Work Requirements).
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Form PER - 2: Resume of Proposed Personnel

The Bidder shall provide all the information requested below.

Position*

Personal Information

Name Date of Birth

Professional qualifications

Present employment

Name of employer

Address of employer

Telephone Contact (manager/personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience over the last twenty years in reverse chronological order. Indicate particular
technical and managerial experience relevant to the project.

From

To

Company, Project, Position and Relevant Technical and
Management Experience
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Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section VI (Work Requirements). A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder.

(i) For the equipment under Bidder's ownership

Total Nos. of

No. of Equipment

- Equipment under engaged/proposed for Nos. of Equipment
No. qugﬁfr:;(;g:e'lr'i);gisand Bidder's Ownership ongoing/committed proposed for this
contracts contract
1.
2.
3.
4,
5.

(if) For the Equipment to be leased/hired

Equipment Type and

No. Characteristics

Total Nos. of Equipment
under the ownership of
lease/hire provider

No. of Equipment
engaged/committed
for other works

Nos. of Equipment
proposed to be
leased/hired for this
contract

R IwWIN e

Type of Equipment

Equipment Information

Name of manufacturer

Model and power rating

Capacity

Year of manufacture

Current Status

Current location

Details of current commitments

Source

Indicate source of the equipment

(] Owned (1 Rented [CJ Leased (1 Specially manufactured

The following information shall be provided only for equipment not owned by the Bidder.
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Owner Name of owner
Address of owner
Telephone Contact name and title
Fax email
Agreements Details of rental / lease / manufacture agreements specific to the

project

The Bidder shall be solely responsible for the data provided. However, this shall not limit the
right of Employer to verify the authenticity of submitted information.
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Bidder’s Information and Qualification Format

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others
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Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section Ill (Evaluation and
Qualification Criteria) the Bidder shall provide the information requested in the corresponding Information
Sheets included hereunder.

Form ELLI - 1: Bidder’s Information Sheet

Bidder's Information

Bidder's legal name

In case of JV, legal name of each partner

Bidder's country of constitution

Bidder's year of constitution

Bidder's legal address in country of constitution

Bidder's authorized representative (name, address,

telephone numbers, fax numbers, e-mail address)

Attached are copies of the following original documents.

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in
accordance with ITB 4.1 and 4.2.

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

4. In case of a government-owned entity, any additional documents not covered under 1 above required to
comply with ITB 4.5.
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Form ELI - 2: JV Information Sheet

Each member of a JV must fill in this form

JV [ Specialist Subcontractor Information

Bidder's legal name

JV Partner's or Subcontractor's legal name

JV Partner's or

Subcontractor's country of constitution

JV Partner's or

Subcontractor's year of constitution

JV Partner's or

Subcontractor's legal address in country of

constitution

JV Partner's or

Subcontractor's authorized representative
information (name, address, telephone numbers,

fax numbers, e-mail address)

Attached are copies of the following original documents.

1. articles of incorporation or constitution of the legal entity named above, in accordance with
ITB4.1and 4.2.

2. Authorization to represent the firm named above, in accordance with ITB 20.2.

3. Inthe case of government-owned entity, documents establishing legal and financial autonomy
and compliance with commercial law, in accordance with ITB 4.5.

Page | 63



Procurement of Works (NCB)- Construction of Multipurpose Building at Takokiba (Second Phase)

Form ELI - 3: Bidder’s Running Contracts®

Each member of a JV must fill in this form

Bidder's Running Contracts

Contract Date of issuance
Name of Date of Issuance
- Identification | gource of |  Of Letter of Status of of Taking Over
office ok o
no. Fund* Acceptance contract Certificate***

* Mention GON funded or DP funded or Other PE (Insert name) funded

** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running and
"Substantially completed™ if taking over certificate has been issued.

** Insert date of issuance of taking over certificate if the awarded contract has been substantially completed and taking
over certificate has been issued.

8:Note Following Procurement of Works contracts shall not be counted for this purpose
a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S ( March 17, 2022 A.D).

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the work
acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance
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Form LIT - 1: Pending Litigation

Each member of a JV must fill in this form

Pending Litigation

("1 No pending litigation in accordance with Criteria 2.2 of Section 111 (Evaluation and Qualification

Criteria)

("1 Pending litigation in accordance with Criteria 2.2 of Section 111 (Evaluation and Qualification Criteria)

Year

Matter in Dispute

Value of Pending
Claim in NRS

Value of Pending
Claim as a Percentage
on Net Worth
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Form FIN - 1: Financial Situation

Each Bidder or member of a JV must fill in this form

Financial Data for Previous 3 Years [in NRS]

Yearl: Year 2 : Year 3:

Information from Balance Sheet

Total Assets

Total Liabilities

Net Worth

Current Assets

Current Liabilities

Information from Income Statement

Total Revenues

Profit Before Tax

Profit After Tax

o Attached are copies of financial statements (balance sheets including all related notes, and income statements)
for the last three or above years, as indicated above, complying with the following conditions.

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister
or parent companies.
Historic financial statements must be audited by a certified auditor.
Historic financial statements must be complete, including all notes to the financial statements.
Historic financial statements must correspond to accounting periods already completed and audited (no
statements for partial periods shall be requested or accepted).
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Form FIN - 2: Average Annual Construction Turnover

Each Bidder or member of a JV must fill in this form

The information supplied should be the Annual Turnover of the Bidder or each member of a JV in terms of
the amounts billed to clients for each year for work in progress or completed to NRs at the end of the period

reported.

Annual Turnover Data for the Last 10 Years
(Construction only)

Year Amount Currency

- Average Annual Construction Turnover
(Best three years within the last 10 years)
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Form FIN - 3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets and other financial
means, net of current commitments, available to meet the total construction cash flow demands of the subject
contract or contracts as indicated in Section Il (Evaluation and Qualification Criteria).

Financial Resources

No.

Source of financing

Amount (in NRS)
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Form FIN —4: Bid Capacity

Each Bidder or member of a JV must fill in this form

Bid Capacity =[(5 x A) - B]

A = Average Annual Turnover of best three years out of last ten fiscal years.

Procurement of Works (NCB)- Construction of Multipurpose Building at Takokiba (Second Phase)

B = Annual Value of the existing commitments and works (ongoing) to be completed, calculated from

FIN-4.
. A in B, in Bid Capacity,
SN NENTS O (el FEILE Million | Million | in Million
1
2
3

Total Bid Capacity:

Signature of Bidder
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Form FIN- 5: Current Contract Commitments / Works in Progress

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or
acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments ( For Calculation of B with reference of FIN-3)
Initial or Value of Estimated Time in
Employer's Contract Contract Revised . Month to Complete the
Contract . outstanding i
Name of Name of the Contact i Amount in | Date(yyyy- Contract outstanding works
No. Share in % - . works [In
Contract | Contractor/s | Address, Tel, (@) Millions mm) Duration Millions, NRS]* () = (c) + (d) — Date of
Fax (b) (c) (months) (e’) Invitation of Bid
(d) )
1
2
3
4

Signature of Bidder

# The Outstanding Works means Contract Price (excluding Vat) minus Work Evaluated by Employer till the reference date. Bidder shall have to submit the relevant documentary evidence to
substantiate the facts/figures.

(€)= (a)
()

Note 2: If Initial or Revised Contract Date is run out with respect to Date of Invitation of Bid, the Estimated Time in Month to Complete the outstanding works shall be taken equal to 12 months.

Note 1: “B” shall be calculated as : B = Z { }Xlz , If (f) is less than 12, then value of (f) shall be taken as 12.
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Form EXP - 1: General Construction Experience
Each Bidder or member of a JV must fill in this form.

General Construction Experience

Starting Ending Year | Contract Identification and Name and | Role of
Month Year | Month Year Address of Employer Brief Description of the | Bidder
Works Executed by the Bidder
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Form EXP - 2(a): Specific Construction Experience

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No............ of..... Contract Identification
Award Date Completion
Date
Role in Contract O (C1 Management | (]
Contractor Contractor Subcontractor
Total Contract Amount 3 NRS
If Partner in a JV or subcontractor, specify | Percent  of | Amount
participation of total contract amount Total
Employer's Name
Address
Telephone/Fax
Number
E-mail
Description of the similarity in accordance with Criteria 2.4.2 (a) of Section 111

Note :

The Employer should insert here contract size,
complexity, methods, technology, or other
characteristics as described in Section 111 (EQC),
2.4.2 (a) against which the bidder demonstrates

similarity in the box on the right-hand-side.
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Form EXP - 2(b): Specific Construction Experience in Key Activities

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No............ (1) Contract Identification
Award Date Completion
Date
Role in Contract O O (.
Contractor | Management | Subcontractor
Contractor
Total Contract Amount 30 NRS
If Partner in a JV or subcontractor, specify | Percent of | Amount
participation of total contract amount Total

Employer's Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section 111

Note :

The Employer should insert here production rate(s)
for the key activity (activities) subject contract
against which the bidder demonstrates in the box on
the right-hand-side production rates achieved by
him on previous contracts.
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Section V - Eligible Countries

[This section contains the list of eligible countries. Select one option, either GoN Funded or DP
Funded.]

For GoN funded: [with estimate up to NRs. 5 billion]
For the purpose of ITB 4.2: “Nepal”; and
For the purpose of Country-of-Origin ITB 5.1 and GCC 79.2: “all Countries”

For DP funded: [attach list as per their list of eligible countries]
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Part I1: REQUIREMENTS
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Section VI: Works Requirements

This Section contains the Scope of Work, Specification, the Drawings, supplementary information that
describe the Works to be procured, Personnel Requirements and Equipment Requirements.
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Scope of Work
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Specifications
Notes on the Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and
competitively to the requirements of the Employer without qualifying or conditioning their Bids. The
specifications must be drafted to permit the widest possible competition and, at the same time, present a
clear statement of the required standards of workmanship, materials, and performance of the goods and
services to be procured. Only if this is done will the objectives of economy, efficiency and fairness in
procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated in the Works
be new, unused, of the most recent or current models, and incorporate all recent improvements in design
and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use of metric units is
encouraged by the Funding Agency in case of funding assisted projects. Most specifications are normally
written specially by the Employer or Project Manager to suit the Contract Works in hand. The available
standard specification of works of Ministry of Physical Infrastructure and Transport, DoLI and Other line
Ministries can be adopted for respective civil construction works.

There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the same
country or region where similar conditions prevail. The General Specifications should cover all classes of
workmanship, materials, and equipment commonly involved in construction; however, it may not
necessarily be adequate to be used in a particular Works Contract and may necessitate preparation of
Particular (Special) Specifications to amend and or supplement the provision of the General Specifications to
meet the requirement of the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of
standards for goods, materials, and workmanship, recognized international standards should be used as
much as possible. Where other particular standards are used, whether national standards of Nepal or other
standards, the specifications should state that goods, materials, and workmanship that meet other
authoritative standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

Employers should decide whether technical solutions to specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to
the technical solutions indicated in the Procurement Documents for certain elements of the Works, taking
into consideration the comparative specialized advantage of potential bidders. For example:

The Employer should provide a description of the selected parts of the Works with appropriate
references to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating that
the alternative solutions if applicable shall be at least structurally and functionally equivalent to the
basic design parameters and specifications.
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Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Employer, including drawings, design calculations, technical specifications, breakdown of prices,
proposed construction methodology, and other relevant details.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and
materials to be furnished, and work performed or tested, the provisions of the latest current edition or revision
of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the Contract.
Where such standards and codes are national, or relate to a particular country or region, other authoritative
standards that ensure a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Project Manager’s prior review and written consent. Differences between the
standards specified and the proposed alternative standards shall be fully described in writing by the
Contractor and submitted to the Project Manager at least 30 days prior to the date when the Contractor
desires the Project Manager’s consent. In the event the Project Manager determines that such proposed
deviations do not ensure substantially equal or higher quality, the Contractor shall comply with the
standards specified in the documents.

These Notes for Preparing Specifications are intended only as information for the Employer or the person
drafting the Procurement Documents. They should not be included in the final documents.

Technical Specification of Civil works

1. CONCRETE WORK

9.1. Definitions

Structural concrete is any class of concrete which is used in reinforced, pre-stressed or unreinforced concrete
construction which is subject to stress.

Non-structural concrete is composed of materials complying with the Specification but for which no strength
requirements are specified and which is used only for filling voids, blinding foundations and similar purposes
where it is not subjected to significant stress.

A pour refers to the operation of placing concrete into any mould, bay or formwork; etc. and also to the volume
which has to be filled. Pours in vertical succession are referred to as lifts.

9.2. Materials For Concrete

e General

The Contractor shall submit to the Engineer full details of all materials which he proposes to use for making
concrete. No concrete shall be placed in the works until the Engineer has approved the materials of which it is
composed. Approved materials shall not thereafter be altered or substituted by other materials without the
consent of the Engineer.

Page | 80



Procurement of Works (NCB)- Construction of Multipurpose Building at Takokiba (Second Phase)

e Cement

Cement shall be free flowing and free of lumps. It shall be supplied in the manufacturer's sealed unbroken bags
or in bulk. Bagged cement shall be transported in vehicles provided with effective means of ensuring that it is
protected from the weather.

Bulk cement shall be transported in vehicles or in containers built and equipped for the purpose.

Cement in bags shall be stored in a suitable weatherproof structure of which the interior shall be dry and well
ventilated at all times. The floor shall be raised above the surrounding ground level not less than 30cm and
shall be so constructed that no moisture rises through it.

Each delivery of cement in bags shall be stacked together in one place. The bags shall be closely stacked so as
to reduce air circulation with min gap of 500mm from outside wall. If pallets are used, they shall be
constructed so that bags are not damaged during handling and stacking. Stack of cement bags shall not exceed
8 bags in height. Different types of cement in bags shall be clearly distinguished by visible markings and shall
be stored in separate stacks.

Cement from broken bags shall not be used in the works. Cement in bags shall be used in the order in which it
is delivered.

Bulk cement shall be stored in weather proof silos which shall bear a clear indication of the type of cement
contained in them. Different types of cement shall not be mixed in the same silo.

The Contractor shall provide sufficient storage capacity on site to ensure that his anticipated program of work
is not interrupted due to lack of cement.

Cement which has become hardened or lumpy or fails to comply with the Specification in any way shall be
removed from the Site.

All cement for any one structure shall be from the same source as far as possible.

All cement used in the works shall be tested by the manufacturer. The manufacturer shall provide the results of
tests as given in following tables for each supply and for the last six months of his production. The Contractor
shall supply two copies of each certificate to the Engineer.

9.2.2.1. Test Results For Chemical Composition Of Cement

Compounds % Mean Min Max. | Standard
deviation

Lime Cao

Silica Si02

Alumina Al203

Iron Oxide Fe203

Magnesia MgO

Sulphur So3

Trioxide

Soda, Potash Na20,K20
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9.2.2.2. Test Results for Physical Properties of Cement

Characteristics Requirements| Nominal| Mean| Min| Max| St.
Dev.
Fineness, M2/KG : (by 225
Blaine's
Air Permeability Method)
Minimum Setting time (initial), 45
min
Maximum Setting time (final), 600
min
Soundness (by. Le Chatelie 10
method) mm, maximum
Minimum Average
Compressive
Strength of three mortar
cubes,
(N/mm2)
3 days 27
7 days 37*
28 days 53*

*denotes the requirements of High Strength Portland cement.
Each set of tests carried out by the manufacturer on samples taken from cement which is subsequently delivered
to site shall relate to no more than one day's output of each cement plant.

The Contractor shall constitute, from each delivery and each type of cement and not less than one samples for
every 200 tons or part of it, representative samples to be tested when instructed by the Engineer in a laboratory
acceptable to him, in case of the concrete mixes do not comply with the requirements of this Specification.

Cement which is stored on site for longer than one month shall be tested in such laboratory for every 200 tons or
part thereof and at monthly intervals thereafter. The Contractor shall keep full records of all data relevant to the
manufacture, delivery; testing and the cement used in the works and shall provide the Engineer with two copies
thereof.
e Fine Aggregate
Fine aggregate shall be clean hard and durable and shall be natural sand, crushed gravel sand or crushed rock
sand complying with 1S 383. AH the material shall pass through a 4.75 mm IS sieve and the grading shall be in
accordance with IS 383. In order to achieve an acceptable grading, it may be necessary to blend materials from
more than one source. The deviation from the initial fineness modulus shall be no more than + 0.30 for
ordinary concrete and + 0.20 for high quality concrete.

However, in respect of the presence of deleterious materials the fine aggregate shall not contain iron pyrites,
iron oxides, mica, shale, coal or other laminar soft or porous materials or organic matter unless the Contractor
can show by comparative tests on finished concrete as per the direction of the Engineer, that the presence of
such materials does not affect the properties of the concrete.

e Coarse Aggregate
Coarse aggregate shall be clean hard and durable crushed rock, crushed gravel or natural gravel corresponding

to the following classes:
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Class A: Aggregate shall consist of crushed igneous or quartzite rock from an approved source.

Class B: Aggregate shall consist of crushed quarry rock other than Class A from an approved source.

Class C: Aggregate shall consist of natural or partly crushed gravel, pebbles obtained from an approved gravel
deposit. It may contain a quantity of material obtained from crushing the oversize stone in the deposit provided
such material is uniformly mixed with the natural uncrushed particles.

Class D: Aggregate shall consist entirely of crushed gravel. The crushed gravel shall be produced from
material retained on a standard sieve having an opening at least twice as large as the maximum size of
aggregate particle specified.

Class E: Aggregate shall consist of an artificial mixture of any of the above classes of aggregate the. The use of
Class E aggregate and the relative proportions of the constituent materials shall be approved by the Engineer.

Coarse aggregate shall be supplied in the nominal size called for in the contract and shall be of the grading as
single sized aggregate or graded aggregate of nominal size 40 mm, 20 mm, 12.5 mm and 10 mm in accordance
with 1S 383.

Other properties shall be as set out below:

Flakiness Index: When tested in accordance with IS 2386 Part 1, the Flakiness Index of the coarse
aggregate shall be as set out hereunder:

For ordinary concrete : not more than 25
For high quality concrete : not more than 15

If the Flakiness Index of the coarse aggregate varies by more than five units from the average value of the
aggregate used in the approved trial mix, then a new set of trial mixes shall be carried out if the workability of
the mixes has been adversely affected by such variation.

Water Absorption: The aggregate shall not have water absorption of more than 2 per cent when tested as set
out in 1S 2386 Part 3.

Los Angeles Abrasion (LAA): The aggregate shall have LAA not more than 45% for ordinary concrete, and
not more than 35% for high quality concrete, when tested in accordance with 1S 2386 Part 4.

Aggregate Crushing Value (ACV): The aggregate shall have ACV not more than 30% for pavement
structure and not more than 45% for other structure when tested in accordance with IS 2386 Part 4.
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Alkali Aggregate Reactivity: The aggregate shall comply with IS 383/3.2 notes when tested in accordance
with 1S 2386 Part 7.

o Testing Aggregates
(a) Acceptance Testing

The Contractor shall deliver to the Engineer samples containing not less than 50 kg of any aggregate which he
proposed to use in the works and shall supply such further samples as the Engineer may require. Each sample
shall be clearly labelled to show its origin and shall be accompanied by all information called for in IS 2386
Part 1 to 8. Tests to determine compliance of the aggregates shall be carried out by the Contractor in a
laboratory acceptable to the

Engineer, if the tested materials fail to comply with the Specification, further tests shall be made in the
presence of the Contractor and the Engineer. Acceptance of the material shall be based on the results of such
tests.

All the materials shall be accepted if the results of not less than three consecutive sets of test executed in
accordance with IS 2386 (Part 1-8) show compliance.

b) Compliance Testing/Process Control Testing

The Contractor shall carry out routine testing of aggregates for compliance with the Specification during the
period that concrete is being produced for the works. The tests set out below shall be performed on aggregates
from each separate source on the basis of one set of tests for each day on which aggregates are delivered to site
provided that the set of tests shall represent not more than 100 tons of fine aggregate and not more than 250
tons of coarse aggregate, and provided also that the aggregates are of uniform quality.

Grading : IS 2386 Part 1
Silt, Clay Contents and Organic Impurities: IS 2386 Part 2

If the aggregate from any source is variable, the frequency of testing shall be increased as instructed by the
Engineer.
In addition to the above routine tests, the Contractor shall carry out the following tests at the stated frequencies:

Chloride Content: As frequently as may be required to ensure that the proportion of chlorides in the aggregates
does not exceed the limit stated in the Specification. Sulphate Content and Alkali Aggregate Reactivity; As

frequently as may be required according to the variability of sulphate content and alkali reactivity assessed
from the laboratory tests carried out during the concrete mix design.

e Delivery and Storage of Aggregates

Aggregates shall be delivered to site in clean and suitable vehicles. Different type or sizes of aggregates shall
not be delivered in one vehicle.
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Each type or size of aggregate shall be stored in a separate bin or compartment having a base such that the
contamination of aggregate is prevented. Dividing walls between bins shall be substantial and continuous so
that no mixing of types or sizes occurs.

The storage of aggregates shall be arranged in such a way that drying out in hot weather is prevented in order
to avoid sudden fluctuations in water content. Storage of fine aggregates shall be arranged in such way that
they can drain sufficiently before use in order to prevent fluctuations in water content of the concrete.

e Water for Concrete and Mortar
Water shall be clean and free from harmful matter and shall comply with the requirements of IS 456.

Brackish water containing more than 1000 ppm chloride ion or 2000 ppm sulphate ion shall not be used for
mixing or curing concrete.
The Contractor shall carry out tests in compliance with IS 456 to establish compliance with Specifications.

e Admixtures
@ General

The use of admixtures in concrete may be required under the contract to promote special properties in the
finished concrete or may be proposed by the Contractor to assist him in compliance with the Specification.
In all cases the Contractor shall submit to the Engineer full details of the admixture he proposes to use and the
manner in which he proposes to add it in the mix. The information provided shall include:
I.  The typical dosage, the method of dosing, and the detrimental effects of an excess or deficiency in the
dosage.
Il.  The chemical names of the main active ingredients in the admixture.
I1l.  Whether or not the admixture contains chlorides, and if so the chloride ion content expressed as a
percentage by weight of admixture.
IV.  Whether the admixture leads to the entrainment of air when used at the manufacturer's recommended
dosage, and if so the extent to which it does so.
V.  Details of previous uses of the admixture in Nepal.

The chloride ion content of any admixture shall not exceed 1 per cent by weight of the admixture nor 0.02 per
cent by weight of the cement in the mix.

Admixtures shall not be mixed together without the consent of the Engineer.

Calcium chloride or admixtures containing calcium chloride shall not be used in prestressed concrete.
Admixtures may be supplied as liquid or as powder. They shall be stored in sealed and undamaged containers
in a dry, cool place. Admixtures shall be dispensed in liquid form and dispensers shall be of sufficient capacity
to measure at one time the full quantity required for each batch.

(b) Workability Agents

Workability agents shall comply with BS 5075 and shall not have any adverse effect on the properties of the
concrete.
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9.3. The Design Of Concrete Mixes

1)

The classes of structural concrete to be used in the works shall be as shown on the Drawing and designated in
following Table, in which the class designation includes two figures. The figures indicates the characteristic
strength Fck at 28 days expressed in MPa (N/mm2 ) and the second figure is the maximal nominal size of
aggregate in the mix expressed in millimetres. Letter M in the class designation stands for Mix, letters SM
stand for Special Mix.

Consistence of the mix, assessed through the Slump Test where the slump is measured in millimetres, is
designated as follows:

Classes of Concrete

S: Stiff consistence, for slump < 40

P: Plastic consistence, for slump > 40 and < 90

VP: Very Plastic consistence, for slump >90 and < 150
F: Flowing consistence for slump > 150

9.3.1.1. Concrete Classes and Strength

. Trial mixes Early works test cubes
Characteri .
. . Minimal Any one
stic Maximum
. . Target result Average of 3
Classes of . Strength Nominal Size of A
concrete Consistence Type of uses (Fck) Aggregate Strength (aver, of 3 consecutive
MPa (ngfn)g fd=1.1fck | cubes) MPa results
(N/mm2) MPa (N/mm2) | MPa (N/mm?2)
(N/mm?2)
M 10/75 S Ordinary 10 75 11 10 14
M 10/40 S Ordinary 10 40 11 10 14
M 15/20 S Ordinary 15 20 16.5 15 19
M 15/40 S Ordinary 15 40 16.5 15 19
M 20/20 S Ordinary 20 20 22 20 24
M 20/40 S Ordinary 20 40 22 20 24
M 25/20 S Ordinary 25 20 27.5 25 29
M 25/40 S Ordinary 25 40 27.5 25 29

)

Concrete mixes shall comply with relevant Clause.
The Contractor shall design all the concrete mixes called for in the Drawing using the ingredients which have
been approved by the Engineer in compliance with the following requirements:

Design of Proposed Mixes

@) 150

(b)

The aggregate portion shall be well graded from the nominal maximum size of stone down to the
micron size.

The cement content shall be such to achieve the strength called for but in any case not less than the
minimum necessary as shown in following Tables

(c) The workability shall be consistent with ease of placing and proper compaction having regard to the
presence of reinforcement and other obstructions.
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(d) The water/cement ratio shall be the minimum consistent with adequate workability but in any case not
greater than 0.5 for classes of concrete from M20 to M50 taking due account of any water contained in the
aggregates. The Contractor shall take into account that this requirement may in certain cases require the
inclusion of a workability agent in the mix.

9.3.2.1. Minimum Cement Content

Classes of Minimum cement content in kg per m concrete of compacted
concrete
Moderate Intermediate Severe exposure
exposure exposure
M15/40, 150 200 225
M15/20
M20/40, 250 300 325
M20/20
M25/20, 300 325 350
M25/40

Note: The minimum cement contents shown in the above table are required in order to achieve

impermeability and durability. In order to meet the strength requirements in the Specification higher contents

may be required.

The categories applicable to the works are based on the factors listed hereunder:

Moderate exposure . Surface sheltered from severe rain, buried concrete.

Intermediate exposure  :  Surface exposed to severe rain; alternate wetting and drying; traffic; corrosive
fumes; heavy condensation.

Severe exposure : Surface exposed to water having a pH of 4.5 or less, groundwater containing sulphate.

3) Laboratory Trial Mixes
For each mix of concrete for which the Contractor has proposed a design, he shall prepare the number of
concrete batches specified hereunder:

Nominal composition : 3 separate batches

Modified compositions, the quantities of other constituents being unchanged:
Water : +10% 1 batch

Water -10% 1 batch

Cement : +15% 1 batch

Cement : -15% 1 batch

Samples shall be taken from each batch and the following action taken, all in accordance with BS 1881

a) The slump of the concrete shall be determined.

b) Six tests cubes shall be cast from each batch. In the case of concrete having a
maximum aggregate size of 20 mm, 150 mm cubes shall be used. In the case of
concrete containing lager aggregate, 200 mm cubes shall be used and in addition
any pieces of aggregate retained on a 50 mm IS sieve shall be removed from the
mixed concrete before casting the cubes.

c) The density of all the cubes shall be determined before the strength tests are
carried out.

d) All faces shall be perpendicular to each other.

e) Three cubes from each batch shall be tested for compressive strength at seven
days and the remaining three at 28 days..
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For "Smaller Contracts works", the following compositions are suggested as a starting basis for the Laboratory
trials for one m3 of concrete:

A "result” being the average strength of the three cubes from one batch, the average of the three results from
tests at 28 days for the nominal composition shall not be less than the Minimal Target Strength shown in the
Table.

One result from the modified compositions shall not be less than the nominal strength as shown on Table
above.

Concrete Class | Characteristic |Cement Total Fine aggr./| Water Workability
Strength  |(kg) aggregat | Total Aggr. (max)
N/mm es (kg) (%) (lit.)
M 15/40-1 15 250 300 1900 1875 |35-45 160 Stiff-
M 15/20 20 35-45 165170 Plastic Stiff
M 20/20

(1) Site Trials

At least six weeks before commencing placement of concrete in the permanent works, site trials shall be
prepared for each class of concrete specified.

For each mix of concrete for which the Contractor has proposed a design and successfully tested in Laboratory
, he shall prepare three separate batches specified hereunder using the materials which have been approved for
use in the works and the mixing plant which he proposes to use for the works. The volume of each batch shall
be the capacity of the concrete mixer proposed for full production.

Samples shall be taken from each batch and the action taken. The average of the three results of tests at 28 days
shall not be less than the Minimal Target Strength.

The Contractor shall also carry out tests to determine the drying shrinkage of the concrete unless otherwise
directed by the Engineer.

Based on the results of the tests on the Laboratory trial and site trial mixes, the Contractor shall submit full
details of his proposals for mix design to the Engineer, including the type and source of each ingredient, and
the results of the tests on the trial mixes.

If the Engineer does not agree to a proposed concrete mix for any reason, the Contractor shall amend his
proposals and carry out further trial mixes. No mix shall be used in the works without the written consent of
the Engineer.

(5)

(@ Sampling

For each class of concrete in production at each plant for use in the works, samples of concrete shall be taken at
the point of mixing or of deposition as instructed by the Engineer, all in accordance with the sampling
procedures described in BS 1881 and with the further requirements set out below.

Quality Control of Concrete Production
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Six 150 mm or 200 mm cubes as appropriate shall be made from each sample and shall be cured and tested in
accordance with BS 1881 three at seven days and the other three at 28 days. Where information samples are
required, such as for post-tensioning operations, three additional cubes shall be made.

The minimum frequency of sampling of concrete of each grade shall be as following:

For 1-5 m3 quantity of work - 1 no. of sample

For 5-20 m3 quantity of work - 2 no. of sample

For 20 m3 and more quantity of work - 3 no. of sample plus one additional for each 20m3 or part
thereof.

At least one sample shall be taken from each shifts of work.

Until compliance with the Specification has been established the frequency of sampling shall be three times
that stated above and not less than 3 samples/day for each class of concrete in production at each plant or such
lower frequency as may be instructed by the Engineer.

(b)
(i)

(if)

(i)

(iv)

Testing

The slump of the concrete shall be determined for each batch from which samples are taken and in
addition for other batches at the point of production and deposition or at the frequency instructed by
the Engineer. The slump of concrete in any batch shall not differ from the value established by the trial
mixes by more than 25 mm or one third of the value whichever is the less.

The air content of air entrained concrete in any batch shall be within 1.5 times of the required value
and the average value of four consecutive measurements shall be within the required value expressed
as a percentage of the volume of freshly mixed concrete.

Early Works: Until such time as sufficient test results are available to apply the method of control
described in (iv) below, the compressive strength of the concrete at 28 days shall be such that no single
result (average of 3 cubes) is less than the characteristic strength fck as shown in Table under the
Heading "early works test cubes" and also that the average of three consecutive results is not less than
fck +4 as shown in Table under the same heading.

The 7-day cube result may be used as an early strength indicator, at the discretion of the Engineer.

When at least 20 consecutive results on tested batches are available for any class of concrete mixed in
any one plant, no single result shall be less than fck +4 (N/mm2) and also the average of any group of
three consecutive results shall not be less than fck+4 (N/mm2).

In addition the Coefficient of Variation shall be less than the figure given below:

Number of batches Maximum coefficient of variation
Ordinary concrete High quality concrete
After 20 tested batches After 50 18% 15% 12%
tested batches 15%

Where the Coefficient of Variation = (Standard Deviation of the results/Average value of the result)

(V)

Failure to comply with Requirements:
If any one result in a group of three consecutive results is less than fck-4 (N/mm_), but the other

results of group satisfy the strength requirement, then only the batch from which the failed result was
obtained shall be deemed not to comply with the Specification.
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If the average strength of the group is less than the strength requirement then all the batches between
those represented by the first and the last result shall be deemed not to comply with the Specification,
and the Contractor shall immediately adjust the production procedure or the mix design subject to the
agreement of the Engineer to restore compliance with the Specification.

The Contractor shall take necessary action to remedy concrete which does not comply with this
Specification. Such action may include but not necessarily confined to the following :

. Increasing the frequency of sampling until control is again established.

. Carrying out non destructive testing such as ultrasonic measurements, load tests or other
appropriate methods,

o Cutting test cores from the concrete and testing in accordance with BS 1881

o Carrying out strengthening or other remedial work to the concrete where possible or
appropriate.

° Removing the concrete.

° Accepting as sub standard

2. Local Brick Works:

The brickwork shall be done with the specified mortar mixing the ingredients in the specified proportion1:4
c/s mortar. In the case of cement mortar the unit of measurement of cement shall be a bag of cement and
sand is specified proportion shall be measured in boxes of suitable size 35cmx25cmx40cm. Sand shall be
measured on the basis of its dry volume.

Soaking of Bricks:
All bricks shall be thoroughly soaked in water by submerging them in clean water for at least four hours just
before use. The wetted bricks shall be stacked on a clean platform to avoid any contact with mud.

Laying:

The brick laying shall be English/Stretcher bond unless specified other. A layer of mortar shall be spread on
full width over a suitable length of the lower course. Each brick shall be properly bedded with frog upward
and set in position by gently tapping with handle of trowel or wooden mallet.

Joints:

Brick shall be so laid that all joints are full of mortar. The thickness of joints shall not exceed 1cm. All face
joints shall be racked to a minimum depth of 15mm by raking tool during the progress of work. The face of
bricks work shall be cleaned on the same day on which brickwork is laid and all mortar droppings removed
promptly.

Curing:
Brickworks shall be protected from rain by suitable covering when the mortar is fresh. Masonry work in
cement mortar shall be kept constantly moist on all faces for a minimum period of seven days.

Scaffolding:

As per the requirement the scaffolding should be done by the contractor. No extra Charge will be paid for
scaffolding.
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Measurement:
The measurement of local brick works shall be done in cubic meter.

3. Reinforcement Bar work:

Providing and fixing in position Fe 500 steel reinforcement. All reinforcement shall be from an approved
manufacturer and, if required by the Engineer, the Contractor shall submit the ISI certification mark or
other test certificate from the manufacturer acceptable to the Engineer. The Contractor shall furnish all
information as manufacturer's certificate, invoice, and other relevant details to ensure the quality of steel.
The reinforcements shall have no crack, scale or rust or foreign particles that will destroy or reduce the
bond. The bars shall be accurately bent and formed to the dimension indicated in the Drawings. The
Contractor shall prepare bending schedules for each structure and calculate the weight of the
reinforcement. The schedule of bars and the calculations shall be submitted to the Engineer for approval.
Binding wire used to bind reinforcements shall be annealed galvanized binding wire of 20 gauges. The
sampling and frequency of testing shall be as set out in the NS 84-2042 and NS 191-2045. All
reinforcement not complying with the Specification shall be removed from site.

Fixing Reinforcement:

Reinforcement shall be thoroughly cleaned. All dirt, scale, loose rust, oil and other contaminants shall be
removed before placing it in position. If the reinforcement is contaminated with concrete from previous
operations, it shall be cleaned before concreting in that Section. Reinforcement shall be securely placed
and fixed in position as shown in the drawing or directed by the Engineer. Unless otherwise agreed by the
Engineer, all intersecting bars shall be either tied together with not less than 1.6 mm diameter soft
annealed iron wire and the end of the wire turned into the body of the concrete, or shall be secured with a
wire clip of a type agreed by the Engineer. Spacer blocks shall be used for ensuring that the correct cover
is maintained on the reinforcement. Blocks shall be as small as practicable and of a shape agreed by the
Engineer. They shall be made of mortar mixed in the proportions of one part of cement to two parts of
sand by weight. Wires cast into the block for tying in to the reinforcement shall have not less than 1.6 mm
diameter and shall be soft annealed iron.

All reinforcement shall be checked of shape, size, diameter and number where necessary. Reinforcement
shall be rigidly fixed so that it remains intact during placing of concrete. Any fixers Made to the
formwork shall not remain within the space to be occupied by the concrete being placed.

No splices shall be made in the reinforcement except shown on the Drawing or agreed by the
Engineer. Splice lengths shall be as shown on the Drawing or directed by the Engineer.

The Contractor shall ensure that reinforcement left exposed in the works shall not suffer distortion,
displacement or other damage. When it is necessary to bend protruding reinforcement aside temporarily,
the radius of the bend shall not be less than four times the bar diameter for mild steel bars or six times the
bar diameter for high yield bars. Such bends shall be carefully straightened without leaving residual kinks
or damaging the concrete round them before concrete placing. In no circumstances heating and bending of
high yield bars shall be permitted. Bars complying with 1S 1786 or other high tensile bars shall not be
bent after placing in the works.
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4. Formworks:
Form works shall include all temporary or permanent forms required for forming the concrete together
with all temporary construction for their support.
Form works shall be designed and erected by the Contractor so that concrete can be properly placed and
compacted in a manner that the hardened concrete conforms to the required shape, position, and level
subject to the specified tolerances and standards of finish. It shall be assembled with adequate nails and or
nuts and bolts. It shall consist of wooden boards, sheet metals, and any other suitable material that prevent
loss of grout when the concrete is vibrated.
Special care shall be taken to maintain the stability of the form works and the tightness of the joints
particularly during concrete vibrating operations. The formworks shall be as specified in the BOQ with
adequate ribs for the beam, column and slabs. The Engineer shall approve the material and position of any
ties passing through the concrete. The whole or part of the tie shall be capable of being removed such that
any remaining part shall be embedded in the concrete by at least the specified thickness for reinforcement
cover.

Any holes formed by removal of ties shall be filled with concrete or mortar of approved composition.
Form works at top shall be provided where the slope of the formed surface exceeds one in four. Before
each concrete operation commences, form works shall be cleaned of all rubbish and other foreign
particles. Concrete operations shall not commence until the erected form works has been inspected and
approved.

The Contractor shall give at least 48 hours’ notice for such inspection. On rejection for any reason, the
Engineer shall require another 48 hours to inspect the rectified errors. The inside surface of forms shall be
coated with an approved material to prevent the adhesion of concrete. Such material shall be applied
strictly in accordance with the manufacturer's instructions and shall not come in contact with the
reinforcement or anchors.

Surfaces at slopes less than 20° may be formed by screeding. Surfaces at slopes between 20° and 30° shall
generally be formed if the Contractor can demonstrate to the satisfaction of the Engineer that such slopes
can be screeded with the use of special screed boards to hold the concrete in place during vibration.

Supports for formwork may be bolted to previously placed concrete provided the type of bolt used is
acceptable to the Engineer. If metal ties through the concrete are used in conjunction with bolts, the metal
left in shall not be close to the face of the concrete by less than 50mm.

Preparation of Formwork

Before any reinforcement is placed into position within formwork, the latter shall be thoroughly cleaned
and then dressed with a release agent. The agent shall be either suitable oil incorporating a wetting agent,
an emulsion of water suspended in oil or low viscosity oil containing chemical agents. The Contractor
shall not use an emulsion of oil suspended in water nor any release agent which causes staining or
discoloration of the concrete, air holes on the concrete surface, or retards the set of the concrete or affects
the strength of concrete.

Removal of Formwork

The Contractor shall give 24 hours’ notice of his intentions to strike any form works. Forms shall be
removed without shock vibrations or other damage to the concrete. Formwork shall be carefully removed
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without shock or disturbance to the concrete. No formwork shall be removed until the concrete has gained
sufficient strength to withstand any stresses safely to which it may thereby be subjected. The minimum
periods which shall elapse between completion of placing concrete and removal of forms are given in
Table and apply to ambient temperatures higher than 10°C. At lower temperatures or if cement other than
ordinary Portland are involved, the Engineer may instruct longer periods.

Minimum Time for Form works

Form work Normal Cold Weather (days) | Strength to be attained
Weather (days)
1.Vertical or near vertical | 24 hours 0.2 fck

faces of mass concrete

2. Beam sides, walls and | 48 hours 1.5 days 0.3 fck
Unloaded column

3. Soffits of slabs and

beams:
4 days 7 days fck

Spans up to 3m
11 days 17 days fck

Spans over 3m to 6m

Measurement

Except as stated below, formwork shall be measured in square meter of formwork actually in contact with
the finished face of the concrete. No deduction shall be made in the measurement for openings, pipes,
ducts and the like, provided that the area of each is less than 0.50 square meters. Unless otherwise stated,
if the volume or area of concrete has not been deducted when measuring the concrete, formwork to form
box or the void shall not be measured.
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Drawings

Note:

1. It is customary to bind the drawings in a separate volume, which is often larger than other volumes
of the contract documents. The size will be dictated by the scale of the drawings, which must not be

reduced to the extent that details are reduced illegible.

2. Asimplified map showing the location of the Site in relation to the local geography, indicating major
roads, posts, airports, and railroads, is helpful.

3. The construction drawings, even if not fully developed, must show sufficient details to enable bidders
to understand the type and complexity of the work involved and the price the Bill of Quantities.
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Personnel Requirements

Using Form PER-1 and PER-2 in Section IV (Bidding Forms), the Bidder must demonstrate it has personnel
that meet the following requirements:

SN. Position Required No. Academic Total Work | Experience in
Qualification Experience | Similar Works
[When position [Years] [years]
demands]
1.
2.
3.
4.
5.
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Equipment Requirements

Using Form EQU in Section IV (Bidding Forms), the Bidder must demonstrate it has the key equipment listed

below:

No.

Equipment Type and Characteristics

Min. Number Requirement
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Section VII: Bill of Quantities®

Notes for Unit Rate Contracts:
Obijectives

The objectives of the Bill of Quantities are

(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail
to distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple
and brief as possible.

Content

The Bill of Quantities should be divided generally into the following sections:
(a) Preamble;

(b) Work Items (grouped into parts);

(c) Day works Schedule;

d) Provisional Sums; and

(d) Summary.

Preamble

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be
used for the measurement of any part of the works.

Work Items

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of
the Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost. General items
common to all parts of the works may be grouped as a separate section in the Bill of Quantities.

Day work Schedule
A Day work Schedule should be included only if the probability of unforeseen work, outside the items

included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates
guoted by the Bidders, the Day work Schedule should normally comprise the following:

(a) A list of the various classes of labour, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under
which the Contractor will be paid for work executed on a day work basis.

°In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section.
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(b) Nominal guantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.
The rate to be entered by the Bidder against each basic Day work item should include the Contractor’s
profit, overheads, supervision, and other charges.

Provisional Sums

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in
part at the direction and discretion of the Project Manager in accordance with the Conditions of
Contract.

Summary
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward,

with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies
(upward price adjustment) where applicable.

Preamble of Bill of Quantities

A. General

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special
Conditions of Contract, Technical Specifications, and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to
provide a common basis for bidding. The basis of payment will be the actual quantities of work
ordered and carried out, as measured by the Contractor and verified by the Project Manager and
valued at the rates and prices bid in the priced Bill of Quantities, where applicable, and otherwise at
such rates and prices as the Project Manager may fix within the terms of the Contract.

3. For any item for which measurement is based on records made before or during construction the records
shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out
such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry
out investigations to confirm the extent of the work and the quantity of work certified for payment shall
be solely at the Engineer's discretion. The cost of any such investigation shall be borne by the
Contractor.

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the
Contract, include all construction equipment, labor, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or
implied in the Contract.

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities
are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall
be deemed to be covered by other rates and prices entered in the Bill of Quantities.

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided
in the priced Bill of Quantities, and where no Items are provided, the cost shall be deemed to be
distributed among the rates and prices entered for the related Items of Work.

7. General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
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Quantities. The Specification Clause references where given in the item description of the Bills of
Quantities are for the convenience of bidders and generally refer to the principal relevant- specification
clause but do not necessarily represent the whole of the specification requirements for the work required
within the item. The presence of a Specification clause reference shall not in any way reduce the Bidders
obligation to complete work in accordance with all the requirements of the Specification.

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or
in part at the direction and discretion of the Project Manager in accordance with the Conditions of
Contract.

The method of measurement of completed work for payment shall be in accordance with the
Specifications.

10. The abbreviations and symbols used in this Bill of Quantities are:[Insert as applicable]

B. Day work Schedule
a)General

1.

Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders
shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day
work ordered by the Project Manager. Nominal quantities have been indicated against each item of day
work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary
Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment
in accordance with the provisions in the Conditions of Contract.

b) Day work Labor

1.

In calculating payments due to the Contractor for the execution of day works, the hours for labor will be
reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to
the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of
classes of labor directly doing work ordered by the Project Manager and are competent to perform such
work will be measured. The time of gangers (charge hands) actually doing work with the gangs will also
be measured but not the time of foremen or other supervisory personnel.

The Contractor shall be entitled to payment in respect of the total time that labor is employed on day
work, calculated at the basic rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1.
LABOR". The rates for labor shall be deemed to cover all costs to the Contractor including (but not
limited to) i) the amount of wages paid to such labor, transportation time, overtime, subsistence
allowances, ii) any sums paid to or on behalf of such labor for social benefits in accordance with Nepal
law, iii) Contractor's profit, overheads, superintendence, liabilities and insurance and iv) charges
incidental to the foregoing.

c) Day work Equipment

1

The Contractor shall be entitled to payments in respect of Constructional Plant already on site and
employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK
RATES:2 EQUIPMENT”. The said rates shall be deemed to include due and complete allowance for
depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other
consumables and all overhead, profit and administrative costs related to the use of such equipment. The
cost of drivers, operators and assistants also shall be included in the rate of the equipment and no
separately payment shall be made for it.

In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the
actual number of working hours will be eligible for payment, except that where applicable and agreed
with the Project Manager, the travelling time from the part of the Site where the Construction Plant was
located when ordered by the Project Manager to be employed on day work and the time for return journey
there to shall be included for payment.
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d) Day work Materials
1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials
for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates
entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to
include overhead charges and profit as follows;
(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance,
handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the
Site.
(i) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or
stockpile on the Site to the place where it is to be used also shall be include in the same rate.
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Provisional Sums

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum
with an appropriate brief description. A separate procurement procedure is normally carried out by the
Employer to select such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional sum should
be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities,
facilities, attendance, etc.
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Bill of Quantities

(Bill of Quantities is attached in last pages)

Part I11: CONDITIONS OF CONTRACT
AND CONTRACT FORMS

Name of Employer: - Bhaktapur Municipality, Office of
Municipal Executive, Byasi, Bhaktapur

Name of Project: - The Procurement of Construction of
Multipurpose Building at Takokiba (Second Phase)

Contract Identification No.: bktmun/NCB/works/02/083/84
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Section VIII: General Conditions of Contract
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General Conditions of Contract

This Section provides the General Conditions of Contract that will apply to the Contract for which the

Biding document is issued.

A. General

1. Definitions 1.1 Boldface type is used to identify defined terms.

(@) The Accepted Contract Amount means the amount accepted in the
Letter of Acceptance for the execution and completion of the Works
and the remedying of any defects.

(b) The Activity Schedule is a schedule of the activities comprising the
construction, installation, testing, and commissioning of the Works in a
lump sum contract. It includes a lump sum price for each activity, which
is used for valuations and for assessing the effects of Variations and
Compensation Events.

(c) Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid.

(d) Compensation Events are those defined in GCC 50 hereunder.

(e) The Completion Date is the date of completion of the Works as
certified by the Project Manager, in accordance with GCC 68.1.

(f) The Contract is the Contract between the Employer and the Contractor to
execute, complete, and maintain the Works. It consists of the documents
listed in GCC 2.3 below.

(9) The Contractor is the party whose Bid to carry out the Works has been
accepted by the Employer.

(h) The Contractor’s Bid is the completed bidding document submitted by
the Contractor to the Employer.

(i) The Contract Price is the Accepted Contract Amount stated in the Letter
of Acceptance and thereafter as adjusted in accordance with the Contract.

(j) Days are calendar days; months are calendar-months.

(k) Dayworks are varied work inputs subject to payment on a time basis for
the Contractor’s employees and Equipment, in addition to payments for
associated Materials and Plant.

(I) A Defect is any part of the Works not completed in accordance with the
Contract.

(m) The Defects Liability Certificate is the certificate issued by Project
Manager upon correction of defects by the Contractor.

(n) The Defects Liability Period is the period calculated from the Completion
Date where the Contractor remains responsible for remedying defects.
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(o) Drawings include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

(p) The Employer is the party who employs the Contractor to carry out the
Works, as specified in the SCC.

(@ Equipment is the Contractor’s machinery and vehicles brought
temporarily to the Site to construct the Works.

(r) Force Majeure means an exceptional event or circumstance: which is beyond
a Party's control; which such Party could not reasonably have provided
against before entering into the Contract; which, having arisen, such Party
could not reasonably have avoided or overcome; and, which is not
substantially attributable to the other Party.

(s) The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.

(t) In writing or written means hand written, type written, printed or
electronically made, and resulting in permanent record.

(u) The Intended Completion Date is the date on which it is intended that
the Contractor shall complete the Works. The Intended Completion Date
is specified in the SCC. The Intended Completion Date may be revised
only by the Project Manager by issuing an extension of time or an
acceleration order.

(v) Letter of Acceptance means the formal acceptance by the Employer of
the Bid and denotes the formation of the contract at the date of acceptance.

(w) Materials are all supplies, including consumables, used by the Contractor
for incorporation in the Works.

(x) Party means the Employer or the Contractor, as the context requires.
(y) SCC means Special Conditions of Contract

(aa) Plant is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

(bb) The Project Manager is the person named in the SCC (or any other
competent person appointed by the Employer and notified to the
Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and
administering the Contract.

(cc) Retention Money means the aggregate of all monies retained by the
Employer pursuant to GCC 54.1.

(dd) Schedules means the document(s) entitled schedules, completed by the
Contractor and submitted with the Letter of Bids, as included in the
Contract. Such document may include the Bill of Quantities, data, lists,
and schedules of rates and/or prices.

(ee) The Site is the area defined as such in the SCC

(ff) Site Investigation Reports are those that were included in the bidding
documents and are factual and interpretative reports about the surface
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and subsurface conditions at the Site.

(gg) Specification means the Specification of the Works included in the
Contract and any modification or addition made or approved by the
Project Manager.

(hh) The Start Date is given in the SCC. It is the latest date when the
Contractor shall commence execution of the Works. It does not
necessarily coincide with any of the Site Possession Dates.

(ii) A Subcontractor is a person or corporate body who has a Contract with
the Contractor to carry out a part of the work in the Contract, which
includes work on the Site.

(i) Temporary Works are works designed, constructed, installed, and
removed by the Contractor that are needed for construction or
installation of the Works.

(kk) A Variation is an instruction given by the Project Manager which
varies the Works.

(I1) The Works are what the Contract requires the Contractor to construct,
install, and turn over to the Employer, as defined in the SCC.

2. Interpretation | 2.1 In interpreting these GCC, singular also means plural, male also means female
or neuter, and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract unless
specifically defined. The Project Manager shall provide instructions
clarifying queries about these GCC.

2.2 If sectional completion is specified in the SCC, references in the GCC to
the Works, the Completion Date, and the Intended Completion Date apply to
any Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order
of priority:

(@) Contract Agreement,

(b) Letter of Acceptance,

(c) Letters of Technical Bid and Price Bid,

(d) Special Conditions of Contract,

(e) General Conditions of Contract,

(F) Specifications,

(9) Drawings,

(h) Bill of Quantities (or Schedules of Prices for lump sum contracts), and
(i) Any other document listed in the SCC as forming part of the Contract.

3. Language and | 3.1 The language of the Contract and the law governing the Contract are stated in
Law the SCC.

3.2. Throughout the execution of the Contract, the Contractor shall comply with
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the import of goods and services prohibitions in the Employer’s country

when

(@) by an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations,
the Employer’s Country prohibits any import of goods from, or any
payments to, a particular country, person, or entity. Where the
employer’s country prohibits payments to a particular firm or for
particular goods by such an act of compliance, that firm may be

excluded.
4. Contract 4.1 The Parties shall enter into a Contract Agreement within 15 days after the
Agreement Contractor receives the Letter of Acceptance, unless the Special Conditions

establish otherwise. The Contract Agreement shall be based upon the
attached Contract forms in Section X.

4.2 Without altering the basic nature or scope of work, the contract may be
amended upon mutual written consent as per prevailing Public Procurement
Law.

5. Assignment 5.1 Neither Party shall assign the whole or any part of the Contract or any
benefit or interest in or under the Contract. However, either Party

@) may assign the whole or any part with the prior agreement of the
other Party, at the sole discretion of such other Party; and

(b) may, as security in favor of a bank or financial institution, assign its
right to any moneys due, or to become due, under the Contract.

6. Care and 6.1 The Specification and Drawings shall be in the custody and care of the
Supply of Employer. Unless otherwise stated in the Contract, one copy of the Contract
Documents and of each subsequent Drawing shall be supplied to the Contractor, who

may make or request further copies at the cost of the Contractor.

6.2 Each of the Contractor’s Documents shall be in the custody and care of the
Contractor, unless and until taken over by the Employer. Unless otherwise
stated in the Contract, the Contractor shall supply to the Engineer six copies
of each of the Contractor’s Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications
named in the Specification, the Contractor’s Documents (if any), the
Drawings and Variations and other communications given under the
Contract. The Employer’s Personnel shall have the right of access to all
these documents at all reasonable times.

6.4 If a Party becomes aware of an error or defect in a document which was
prepared for use in executing the Works, the Party shall promptly give
notice to the other Party of such error or defect.

7. Confidential 7.1 The Contractor’s and the Employer’s Personnel shall disclose all such

Details confidential and other information as may be reasonably required in order to
verify the Contractor’s compliance with the Contract and allow its proper
implementation.
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7.2 Each of them shall treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their respective
obligations under the Contract or to comply with applicable Laws. Each of
them shall not publish or disclose any particulars of the Works prepared by
the other Party without the previous agreement of the other Party. However,
the Contractor shall be permitted to disclose any publicly available
information, or information otherwise required to establish his qualifications
to compete for other projects.

7.3 Notwithstanding the above, the Contractor may furnish to its
Subcontractor(s) such documents, data and other information it receives
from the Employer to the extent required for the Subcontractor(s) to perform
its work under the Contract, in which event the Contractor shall obtain from
such Subcontractor(s) an undertaking of confidentiality similar to that
imposed on the Contractor under this Clause.

8. Compliance 8.1 The Contractor shall, in performing the Contract, comply with applicable
with Laws Laws of Nepal.

9. Joint and 9.1 If the Contractor is a joint venture of two or more entities, all such entities
Several shall be jointly and severally liable to the Employer for the fulfillment of the
Liability provisions of the Contract, and shall designate one of such persons to act as

a leader with authority to bind the joint venture. The contractor shall not
handover the responsibility of the contract to any one member or some
members of Joint Venture or any other parties, not involved in the contract.
The composition or the constitution of the joint venture shall not be altered
without the prior consent of the Employer.

10. Project 10.1 Except where otherwise specifically stated, the Project Manager shall decide
Manager's contractual matters between the Employer and the Contractor in the role
Decisions representing the Employer.

11. Delegation 11.1 The Project Manager may delegate any of his duties and responsibilities to
other people after notifying the Contractor, and may cancel any delegation
after notifying the Contractor.

12. 12.1 Communications between parties that are referred to in the Conditions shall be
Communications effective only when in writing. Wherever these Conditions provide for the
giving or issuing of approvals, certificates, consents, determinations, notices and
requests, these communications shall be:

(@) in writing and delivered by hand (against receipt), sent by mail or courier, or
transmitted using any of the agreed systems of electronic transmission as
stated in the SCC; and

(b) delivered, sent or transmitted to the address for the recipient’s
communications as stated in the Contract. However:

(i) if the recipient gives notice of another address, communications shall
thereafter be delivered accordingly; and

(i) if the recipient has not stated otherwise when requesting an approval or
consent, it may be sent to the address from which the request was
issued.
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Approvals, certificates, consents and determinations shall not be unreasonably
withheld or delayed.

12.2 A Notice shall be effective when delivered or on the Notice’s effective date,
whichever is later.

13.
Subcontracting

13.1
For GON Funded: A list of approved Subcontractors including its
value/works is included as Article 2 (k) of Contract Agreement Approval
by the Employer for any of the Subcontractors shall not relieve the
Contractor from any of its obligations, duties, or responsibilities under the

contract.

For DP Funded: The Contractor may subcontract with the approval of the
Project Manager, but may not assign the Contract without the approval of
the Employer in writing. Subcontracting shall not alter the Contractor’s
obligations. Bidders may propose subcontracting up to the percentage of
total value of contracts as specified in the SCC. The Sub contractor shall

meet the qualification requirement as specified in SCC.

13.2 The contractor shall give prior notice to the Employer clearly specifying the
nature, scope, and responsibilities of the work to be performed, to engage
other subcontractors, material suppliers, equipment suppliers, service
providers, or other persons or entities during the implementation of the
contract.

13.3 Before notifying the Employer as per GCC 13.2, the contractor shall enter
into a written agreement with the subcontractors, material suppliers,
equipment suppliers, service providers, or other persons or entities clearly
specifying the scope of work, responsibilities, quality requirements,
duration, payment terms, security, labor-related obligations, and conditions
relating to performance of the work.

13.4 Any subcontracting arrangement made in accordance with GCC 13.2 shall
not relieve the Contractor of any of its obligations or liabilities under the
Contract.

13.5 The contractor shall provide the Employer with details of the payments
made to the subcontractors, material suppliers, equipment suppliers,
service providers, or other persons or entities engaged under GCC 13.1
and/or GCC 13.2.

13.6 If the contractor is found not to have made payment to the subcontractor,
material suppliers, equipment suppliers, service providers, or other persons
or entities engaged under GCC 13.1 and/or GCC 13.2 in accordance with
the terms of the agreement, the Employer may determine the amount
payable to such subcontractor, material suppliers, equipment suppliers,
service providers, or other persons or entities and make payment to them
from any remaining dues to be paid to the contractor, retention money, or
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forfeited performance security.

14. Other
Contractors

14.1 The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of Other Contractors, as referred to in the SCC. The Contractor
shall also provide facilities and services for them as described in the
Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification

15 Personnel
and
Equipment

15.1 The Contractor shall employ the key personnel and use the equipment
identified in its Bid to carry out the Works, or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any
proposed replacement of key personnel and equipment only if their relevant
qualifications or characteristics are substantially equal to or better than those
proposed in the Bid.

15.2 If the Project Manager asks the Contractor to remove a person who is a
member of the Contractor’s staff or work force, stating the reasons, the
Contractor shall ensure that the person leaves the Site within seven days and
has no further connection with the work in the Contract.

15.3 If the Employer, Project Manager, or Contractor determines, that any
employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or other prohibited practices during the
execution of the Works, then that employee shall be removed in accordance
with Clause 15.2 above.

16. Employer’s
and
Contractor's
Risk

16.1 The Employer carries the risks which this Contract states are Employer’s
risks, and the Contractor carries the risks which this Contract states are
Contractor’s risks.

17. Employer’s
Risks

17.1 From the Start Date until the Defects Liability Certificate has been issued,
the following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to

(i) use or occupation of the Site by the Works or for the purpose of the
Works, which is the unavoidable result of the Works or

(ii) negligence, breach of statutory duty, or interference with any
legal right by the Employer or by any person employed by or
contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Employer or in the
Employer’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

17.2 From the Completion Date until the Defects Liability Certificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials is an
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Employer’s risk except loss or damage due to
(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not itself an
Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion Date.

18. Contractor’s
Risks

18.1 From the Starting Date until the Defects Liability Certificate has been issued,
the risks of personal injury, death, and loss of or damage to property
(including, without limitation, the Works, Plant, Materials, and Equipment)
which are not Employer’s risks are Contractor’s risks.

19. Insurance

19.1 The Contractor shall provide insurance in the joint names of the Employer
and the Contractor from the Start Date to the end of the Defects Liability
Period, in the amounts and deductibles stated in the SCC for the following
events which are due to the Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

19.2 Policies and certificates for insurance shall be delivered by the Contractor to
the Project Manager for the Project Manager’s approval before the Start
Date. All such insurance shall provide for compensation to be payable in the
proportions of Nepalese Rupees required to rectify the loss or damage
incurred.

19.3 If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor
should have provided and recover the premiums the Employer has paid
from payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due.

19.4 Alterations to the terms of insurance shall not be made without the
approval of the Project Manager.

19.5 Both parties shall comply with any conditions of the insurance policies.

20. Site
Investigation
Reports

20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC, supplemented by any information available
to the Contractor.

21. Contractor to
Construct
the Works

21.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings.
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22. The Works

22.1 The Contractor may commence execution of the Works on the Start Date

to Be and shall carry out the Works in accordance with the Program submitted
Completed by the Contractor, as updated with the approval of the Project Manager,
within and complete them within the intended Completion Date.
intended
Completion
Date
23. Design by 23.1 The contractor shall be responsible for the design of permanent works as
contractor Specified in SCC.
and
Approval b 23.2 Contractor shall be responsible for design of the Temporary Works. The
hpp . y Contractor shall submit Specifications and Drawings showing the proposed
the Project Temporary Works to the Project Manager, for his approval.
Manager
23.3 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project Manager
before their use.
23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility
for design of temporary works.
24, Safety, 24.1 The Contractor shall, throughout the execution, and completion of the works

Security and
Protection of
the

Environment

and remedying of any defects therein:

a. Have full regard for the safety of all persons entitled to be upon the site and
keep the site (so as the same is under his control) and the works (so far as
the same are not completed or occupied by the Employer) in an orderly
state appropriate to the avoidance of danger to such persons.

b. Provide and maintain at his own cost all lights, guards, fencing, warning
signs and watching, when necessary or required by the Project Manager or
by any duly constituted authority, for the protection of the Works of for the
safety and convenience of the public or others.

c. Take all reasonable steps to protect the environment on and off the site and
to avoid damage or nuisance to persons

or to property of the public or others resulting from pollution, noise or other
causes arising as a consequence of his methods of operation.

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as
soon as possible to protect them from erosion.

e. Any spoil or material removed from drains shall be disposed of to
designated stable tipping areas as directed by the Project Manager.

f. Shall not use fuel wood as a means of heating during the processing or
preparation of any materials forming part of the works.

0. The Project Manager shall have the power to disallow any working practice
or activity of the Contractor or direct that such practices or activities be
modified should the Project Manager consider, on the advice of the
relevant Government Departments, that the practices or activities will be
harmful to wildlife.

h. Provide on the Site such lifesaving apparatus as may be appropriate and an
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adequate and easily accessible first aid outfit or such outfits as may be
required by any government ordinance, factory act, etc., subsequently
published and amended from time to time.

24.2 The Contractor shall comply with the Employer’s Occupational Health and
Safety (OHS) Policy, Guideline and/or Operating Manual, if any, as
specified in the SCC.

25. Discoveries

25.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the employer. The Contractor
shall notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

26. Possession
of the Site

26.1 The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the SCC, the Employer
shall be deemed to have delayed the start of the relevant activities, and this
shall be a Compensation Event.

27. Access to the
Site

27.1 The Contractor shall allow the Project Manager and any person authorized by
the Project Manager access to the Site and to any place where work in
connection with the Contract is being carried out or is intended to be
carried out.

28. Instructions,
Inspections
and Audits

28.1 The Contractor shall carry out all instructions of the Project Manager which
comply with the applicable laws where the Site is located.

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its
Subcontractors and sub consultants to keep accurate and systematic
accounts and records in respect of the Works in such form and details as
will clearly identify relevant time changes and costs.

28.3 The Contractor shall permit the GoN/DP and/or persons appointed by the
GoN/DP to inspect the Site and/or the accounts and records of the Contractor
and its sub-contractors relating to the performance of the Contract, and to
have such accounts and records audited by auditors appointed by the
GON/DP if required by the GoN/DP. The Contractor’s attention is drawn to
Sub-Clause 73.2 which provides, inter alia, that acts intended to materially
impede the exercise of the GoN’s/DP’s inspection and audit rights provided
for under this Sub-Clause constitute a obstructive practice subject to contract
termination.

29. Dispute
Settlement

29.1 The Employer and the Contractor shall attempt to settle amicably by
direct negotiation any disagreement or dispute arising between them under
or in connection with the Contract.

29.2 Any dispute between the Parties as to matters arising pursuant to this
Contract which cannot be settled amicably within thirty (30) days after
receipt by one Party of the other Party ‘s request for such amicable
settlement may be referred to Arbitration within 30 days after the expiration
of amicable settlement period.

30. Procedures
for Disputes

30.1 In case of arbitration, the arbitration shall be conducted in accordance with
the arbitration procedures in accordance with law of Nepal at the place
within the territory of Nepal given in the SCC.
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B1. Staff and Labor

31. Forced
Labor

31.1 The Contractor shall not employ forced labor, which consists of any work
or service, not voluntarily performed, that is exacted from an individual
under threat of force or penalty. This covers any kind of involuntary or
compulsory labor, such as indentured labor, bonded labor, or similar labor—
contracting arrangements.

32. Child Labor

32.1 The Contractor shall not employ children in a manner that is economically
exploitative, or is likely to be hazardous, or to interfere with, the child's
education, or to be harmful to the child's health or physical, mental,
spiritual, moral, or social development. Where national laws have
provisions for employment of minors, the Contractor shall follow those
laws applicable to the Contractor. Children below the age of 18 years shall
not be employed in dangerous work.

33.Non-
discriminatio
n and Equal
Opportunity

33.1 The Contractor shall not make employment decisions on the basis of
personal characteristics unrelated to inherent job requirements. The
Contractor shall base the employment relationship on the principle of equal
opportunity and fair treatment, and shall not discriminate with respect to
aspects of the employment relationship, including recruitment and hiring,
compensation (including wages and benefits), working conditions and
terms of employment, access to training, promotion, termination of
employment or retirement, and discipline. In countries where national law
provides for non-discrimination in employment, the Contractor shall
comply with national law. When national laws are silent on
nondiscrimination in employment, the Contractor shall meet this Sub
clause's requirements. Special measures of protection or assistance to
remedy past discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed discrimination.

B. Time Control

34. Program

34.1 Within the time stated in the SCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for approval
a Program showing the general methods, arrangements, order, and timing for all
the activities in the Works. In the case of a lump sum contract, the activities in
the Program shall be consistent with those in the Activity Schedule.

34.2 An update of the Program shall be a program showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining work, including any changes to the sequence of the activities.

34.3 The Contractor shall submit to the Project Manager for approval an updated
Program at intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program within this period, the
Project Manager may withhold the amount stated in the SCC from the next
payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Program has been submitted. In
the case of a lump sum contract, the Contractor shall Provide an updated
Activity Schedule within 15 days of being instructed to by the Project Manager.
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34.4 The Project Manager’s approval of the Program shall not alter the
Contractor’s obligations. The Contractor may revise the Program and submit
it to the Project Manager again at any time. A revised Program shall show
the effect of Variations and Compensation Events.

35. Extension of
the Intended
Completion
Date

35.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work,
which would cause the Contractor to incur additional cost.

35.2 The Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the
Project Manager for a decision upon the effect of a Compensation Event or
Variation and submitting full supporting information at least 21 days prior
to the intended completion date. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion Date.
Along with full supporting information, the contractor shall also submit a
revised work schedule and ensure that the Performance Security, Insurance,
and Advance Payment Security (if any) remain valid.

The contractor shall submit Performance Security, Advanced Payment
Guarantee (if any) and Insurance Policy documents, as required with extended
validity, within fifteen (15) days of receiving the Letter of Extension of
Intended Completion Date from the Employer.

35.3 If the contractor fails to submit Performance Security, Advanced Payment
Guarantee (if any) and Insurance Policy documents, as required with
extended validity within the prescribed time as per GCC 35.2, the
Contractor shall pay a fine at the rate of 0.01% of the final contract price
(without VAT but including PS) per day for a maximum of fifteen (15)
days. The Employer may deduct the fine from payments due to the
Contractor.

36. Acceleration

36.1 When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for
achieving the necessary acceleration from the Contractor. If the Employer
accepts these proposals, the Intended Completion Date shall be adjusted
accordingly and confirmed by both the Employer and the Contractor.

36.2 If the Contractor’s priced proposals for acceleration are accepted by the
Employer, they are incorporated in the Contract Price and treated as a
Variation.

37. Delays
Ordered by
the Project
Manager

37.1 The Project Manager may instruct the Contractor to delay the start or
progress of any activity within the Works.

38. Management
Meetings

38.1 Either the Project Manager or the Contractor may require the other to attend
a management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.
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38.2 The Project Manager shall record the business of management meetings and
provide copies of the record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken shall be
decided by the Project Manager either at the management meeting or after
the management meeting and stated in writing to all who attended the
meeting.

39. Early
Warning

39.1 The Contractor shall warn the Project Manager at the earliest opportunity
of specific likely future events or circumstances that may adversely affect
the quality of the work, increase the Contract Price, or delay the execution of
the Works. The Project Manager may require the Contractor to provide an
estimate of the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be provided by
the Contractor as soon as reasonably possible.

39.2 The Contractor shall cooperate with the Project Manager in making and
considering proposals for how the effect of such an event or circumstance
can be avoided or reduced by anyone involved in the work and in carrying out
any resulting instruction of the Project Manager.

C. Quality Control

40.1dentifying
Defects

40.1 The Project Manager shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the
Project Manager considers may have a Defect.

41. Tests

41.1 If the Project Manager instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a Defect and the test shows
that it does, the Contractor shall pay for the test and any samples. If there is no
Defect, the test shall be a Compensation Event.

42. Correction of
Defects

42.1 The Project Manager shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at_issuance of
taking over certificate pursuant to GCC clause 69.2, and is defined in the
SCC. The Defects Liability Period shall be extended for as long as Defects
remain to be corrected.

42.2 Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project Manager’s
notice.

43.Uncorrected
Defects

43.1 If the Contractor has not corrected a Defect within the time specified in the
Project Manager’s notice, the Project Manager shall assess the cost of
having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

44. Contract
Price

44.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain
priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid
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for the quantity of the work accomplished at the rate in the Bill of Quantities
for each item.

44.2 In the case of a lump sum contract, the Activity Schedule shall contain the
priced activities for the Works to be performed by the Contractor. The Activity
Schedule is used to monitor and control the performance of activities on
which basis the Contractor will be paid. If payment for Materials on Site
shall be made separately, the Contractor shall show delivery of Materials to
the Site separately on the Activity Schedule.

45. Changes in
the Contract
Price

45.1 In the case of a Unit Rate contract:

(a) If the final quantity of the work done differs from the quantity in
the Bill of Quantities for the particular item by more than 25 percent,
provided the change exceeds 2 percent of the Initial Contract Price, the
Project Manager shall adjust the rate to allow for the change.

(b) If requested by the Project Manager, the Contractor shall provide
the Project Manager with a detailed cost breakdown of any rate in the
Bill of Quantities.

45.2 In the case of a lump sum contract, the Activity Schedule shall be amended by
the Contractor to accommodate changes of Program or method of working
made at the Contractor’s own discretion. Prices in the Activity Schedule shall
not be altered when the Contractor makes such changes to the Activity
Schedule.

46. Variations

46.1 All Variations shall be included in updated Programs, and, in the case of a
lump sum contract, also in the Activity Schedule, produced by the Contractor.

46.2 The Contractor shall provide the Project Manager with a quotation for
carrying out the Variation when requested to do so by the Project
Manager. The Project Manager shall assess the quotation, which shall be
given within seven (7) days of the request or within any longer period
stated by the Project Manager and before the Variation is ordered.

46.3 If the Contractor’s quotation is unreasonable, the Project Manager may
order the Variation and make a change to the Contract Price, which shall
be based on the Project Manager’s own forecast of the effects of the
Variation on the Contractor’s costs.

46.4 If the Project Manager decides that the urgency of varying the work would
prevent a quotation being given and considered without delaying the work,
no quotation shall be given and the Variation shall be treated as a
Compensation Event.

46.5 The Contractor shall not be entitled to additional payment for costs that could
have been avoided by giving early warning.

46.6 In the case of a Unit Rate contract, if the work in the Variation corresponds to
an item description in the Bill of Quantities and if, in the opinion of the
Project Manager, the quantity of work above the limit stated in GCC 45.1 or
the timing of its execution do not cause the cost per unit of quantity to
change, the rate in the Bill of Quantities shall be used to calculate the value of
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the Variation. If the cost per unit of quantity changes, or if the nature or timing
of the work in the Variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the form of new rates
for the relevant items of work.

47. Cash Flow 47.1 When the Program, or, in the case of a lump sum contract, the Activity

Forecasts Schedule, is updated, the Contractor shall provide the Project Manager with
an updated cash flow forecast.

48. Payment 48.1 The Contractor shall submit to the Project Manager monthly statements of the

Certificates

estimated value of the work executed less the cumulative amount certified
previously.

48.2 The Project Manager shall check the Contractor’s monthly statement and
certify the amount to be paid to the Contractor within 30 days of submission
by contractor.

48.3 The value of work executed shall be determined by the Project Manager.

48.4 The value of work executed shall comprise:

(a) In the case of a Unit Rate contract, the value of the quantities of
work in the Bill of Quantities that have been completed; or

(b) In the case of a lump sum contract, the value of work executed shall
comprise the value of completed activities in the Activity Schedule.

48.5 The value of work executed shall include the valuation of Variations and
Compensation Events.

48.6 The Project Manager may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

49. Payments

49.1 Payments shall be adjusted for deductions for advance payments and retention.
The Employer shall pay the Contractor the amounts certified by the Project
Manager within 30 days of the date of each certificate. If the Employer makes
a late payment, the Contractor shall be paid interest as indicated in the SCC
on the late payment in the next payment. Interest shall be calculated from the
date by which the payment should have been made up to the date when the
late payment is made.

49.2 If an amount certified is increased in a later certificate or as a result of an
award by an Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be calculated from the
date upon which the increased amount would have been certified in the
absence of dispute.

49.3 Items of the Works for which no rate or price has been entered in BOQ shall not
be paid for by the Employer and shall be deemed covered by other rates and
prices in the Contract.
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50.

Compensatio
n Events

50.1 The following shall be Compensation Events:

(@) The Employer does not give access to a part of the Site by the Site
Possession Date pursuant to GCC 26.1.

(b) The Employer modifies the Schedule of Other Contractors in a way that
affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works on
time.

(d) The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon work, which is then found to have no Defects.

(e) The Project Manager unreasonably does not approve a subcontract to
be let.

(f) Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of the Letter of Acceptance from
the information issued to bidders (including the Site Investigation
Reports), from information available publicly and from a visual inspection
of the Site.

(9) The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety
or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer does not
work within the dates and other constraints stated in the Contract, and
they cause delay or extra cost to the Contractor.

(i) The advance payment is delayed.
(J) The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate of
Completion.

50.2

If a Compensation Event would cause additional cost or would prevent the
work being completed before the Intended Completion Date, the Contract
Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much the
Contract Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

50.3

As soon as information demonstrating effect of each Compensation Event
upon the Contractor’s forecast cost has been provided by the Contractor, it
shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the
Project Manager shall adjust the Contract Price based on the Project
Manager’s own forecast. The Project Manager shall assume that the
Contractor shall react competently and promptly to the event.

50.4 The Contractor shall not be entitled to compensation to the extent that the

Employer’s interests are adversely affected by the Contractor’s not
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having given early warning or not having cooperated with the Project
Manager.

51. Tax 51.1 The Project Manager shall adjust the Contract Price if taxes, duties, and
other levies are changed between the date 30 days before the submission of
bids for the Contract and the date of the last Completion certificate. The
adjustment shall be the change in the amount of tax payable by the
Contractor, provided such changes are not already reflected in the Contract
Price or are a result of GCC 53.

52. Currency 52.1 The currency of Contracts shall be Nepalese Rupees.
53. Price 53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided
Adjustment for in the SCC. If so provided, the amounts certified in each payment

certificate, before deducting for Advance Payment, shall be adjusted by
applying the respective price adjustment factor to the payment amounts due.

53.2 Adjustment Formulae®®: The formulae will be of the following general type:

Ln Mn En
ph=A+b—+c—+ d—+ etc.
Lo Mo Eo

Where:

pn is a price adjustment factor to be applied to the amount for the
payment of the work carried out in the subject month, determined in
accordance with Clause 49;

A is a constant, specified in the Bidding Forms- Table of Price Adjustment
data, representing the nonadjustable portion in contractual payments;*!b, c, d,
etc., coefficients representing the estimated proportion of each cost element
(labor, materials, equipment usage, etc.) in the Works or sections thereof,
net of Provisional Sums, as specified in the SCC,;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost
elements for month “n,” determined pursuant to Sub-Clause 53.4, applicable to
each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding
to the above cost elements at the date specified in Sub-Clause 53.4.

53.3 Sources of Indices and Weightings: The sources of indices shall be those
listed in the Bidding Forms- Table of Price Adjustment data, as approved
by the Project Manager and stated in SCC. Indices shall be appropriate for
their purpose and shall relate to the Contractor’s proposed source of supply
of inputs on the basis of which his Contract shall have been computed. As

10 For complex Works involving several types of construction work with different inputs, a family of Formulae
will be necessary. The various items of Day work may also require different formulae, depending on the nature and
source of the inputs

Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be subject to
fluctuation in cost or to compensate for the unreliability of some indices. A should normally be 0.15. The sum of A,
b, ¢, d, etc., should be one.

11
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the proposed basis for price adjustment, the Contractor shall have
submitted with his bid the tabulation of Weightings and Source of Indices
in the Bidding Forms, which shall be subject to approval by the Project
Manager.

53.4 Base, Current and Provisional Indices: The base cost indices or prices shall
be those prevailing on the day 30 days prior to the latest date for
submission of bids. Current indices or prices shall be those prevailing on
the day 30 days prior to the last day of the period to which a particular
Interim Payment Certificate is related. If at any time the current indices
are not available, provisional indices as determined by the Project
Manager will be used, subject to subsequent correction of the amounts paid
to the Contractor when the current indices become available.

53.5 Weightings: The weightings for each of the factors of cost given in the
Bidding Forms shall be adjusted if, in the opinion of the Project Manager,
they have been rendered unreasonable, unbalanced or inapplicable as a result
of varied or additional work already executed or instructed under Clause 46
or for any other reason.

53.6 Where, price adjustment provision is not applicable pursuant to Sub-clause
53.1 then the Contract is subject to price adjustment only for construction
material in accordance with this clause. If the prices of the construction
materials stated in the contract is increased or decreased in an unexpected
manner in excess of ten (10%) percent in comparison to the base price
construction material stated in Section -1V, Bidding Forms-Table of
Price Adjustment Data, then the price adjustment for the increase or
decrease of price of the construction material beyond 10% shall be made by
applying the following formulas:

For unexpected increase in price
P =[R: -(R, x1.10)]x Q

For unexpected decrease in price P
= [R; ~(Ro X0.90)]x Q

Where:

“P” is price adjustment amount

“Ry” is the present price of the construction material (Source of indices shall be
those listed in the Bidding forms)

“Ro” is the base price of the construction material

“Q” is quantity of the construction material consumed in construction during
the period of price adjustment consideration If the Base price and source is to
be proposed by the Bidder as per the provision made in Section —IV, Bidding
Forms-Table of Price Adjustment Data then the Base price and source
filled by Bidder for the construction material stated in the Bidding
Form shall be subject to the approval of the Project manager and shall
be as stated in SCC.
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53.7 The Price Adjustment amount shall be limited to a maximum of the initial
Contract Amount as specified in the SCC.

53.8 The Price Adjustment provision shall not be applicable for delayed period
if the contract is not completed in time due to the delay caused by the
contractor or the contract is a Lump sum Contract.

54. Retention 54.1 The Employer shall retain from each payment due to theContractor the
proportion stated in the SCC until Completion of the whole of the Works.

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager, in
accordance with GCC 70.1, half the total amount retained shall be repaid
to the Contractor and half when the Contractor has submitted the evidence
of submission of tax return to the concerned Internal Revenue Office.

54.3 The Contractor may substitute retention money with an unconditional bank
guarantee issued from Commercial Bank or Financial Institution eligible to
issue Bank Guarantee as per prevailing Law if:

(a) at least eighty (80) percent of the whole works have been completed,

(b) progress of the works is satisfactory in accordance with the Contract as
per approved work schedule, and

(c) it can be assured that the works can be completed at the intended
completion date.

The validity of the bank guarantee under this sub-clause shall be at least 30
days beyond the end of Defect Liability Period.

54.4 If retention money is substituted by bank guarantee in accordance with
clause 54.3, the bank guarantee shall be submitted either using the Retention
Money Security Form included in Section X (Contract Forms) or in another
Form acceptable to the employer. The validity of the bank guarantee shall be
at least one month more than the end of defect liability period.

55. Liquidated 55.1 The Contractor shall pay liquidated damages to the Employer at the rate per day

Damages stated in the SCC for each day that the Completion Date is later than the
Intended Completion Date. The total amount of liquidated damages shall not
exceed the amount defined in the SCC. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages
shall not affect the Contractor’s liabilities.

55.2 If the Intended Completion Date is extended after liquidated damages have
been paid, the Project Manager shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the
date of payment to the date of repayment, at the rates specified in GCC 49.
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56. Bonus

56.1 The Contractor shall be paid a Bonus calculated at the rate per calendar

day stated in the SCC for each day (less any days for which the Contractor
is paid for acceleration) that the Completion is earlier than the Intended
Completion Date. The Project Manager shall certify that the Works are
complete, although they may not be due to be complete.

57. Advance
Payment

57.1 Unless otherwise stated in SCC, the Employer shall make advance

payment to the Contractor of the amounts stated in the SCC in a
separate bank account maintained for the contract in two equal
installments by the date stated in the SCC, against provision by the
Contractor of an unconditional bank guarantee from Commercial Bank or
Financial Institution eligible to issue Bank Guarantee as per prevailing Law
in Nepal in a form acceptable to the Employer in amounts equal to the
advance payment. The guarantee shall remain effective until the advance
payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the Contractor. Interest shall
not be charged on the advance payment.

The validity of the bank guarantee under this sub-clause shall be at least
30 days beyond the end of intended completion date.

The contractor shall submit the list of activities for which the Advance
Payment for mobilization is to be used along with their time schedules.

57.2 The Contractor is to use the advance payment only to pay for the purpose

of construction site preparation, establishment of temporary camp
facilities, construction of workers’ housing, mobilization of labors,
materials or equipment etc. required specifically for execution of the
Contract. The Contractor shall demonstrate that advance payment has been
used in this way by supplying copies of invoices or other documents to the
Project Manager.

57.3

The advance payment shall be repaid by deducting proportionate amounts, as
stated in SCC, from payments otherwise due Contractor, following the
schedule of completed percentages of the Works on a payment basis. No
account shall be taken of the advance payment or its repayment in assessing
valuations of work done, Variations, price adjustments, Compensation
Events, Bonuses, or Liquidated Damages.

574

If the advance provided under GCC 57.1 is not repaid due to non-
performance of the works under the contract, by the Contractor within the
time period specified in the Contract, the Employer shall recover the
advance by enforcing the bank guarantee as provided under GCC 57.1, and
shall also recover interest on the advance amount from the Contractor at a
rate stated in SCC.

58. Securities

58.1 The Performance Security, including any additional security required as

per ITB 35.5, shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount
specified in the SCC, by a Commercial Bank or Financial Institution
eligible to issue Bank Guarantee as per prevailing Law in Nepal in
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accordance with the conditions of Contract using Sample Form for the
Performance Security included in Section X (Contract Forms), or another
form acceptable to the Employer, and denominated in Nepalese Rupees.
The Performance Security shall be valid until a date 30 days beyond the end
of the Defect Liability Period.

However, any additional performance security required as per ITB 35.5 shall
be valid until a date 30 days beyond the end of the intended completion date.

58.2 The performance security issued by any foreign Bank outside Nepal must
be counter guaranteed by Commercial Bank or Financial Institution
eligible to issue Bank Guarantee as per prevailing Law in Nepal.

59. Dayworks 59.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used for
small additional amounts of work only when the Project Manager has
given written instructions in advance for additional work to be paid for in
that way.

59.2 All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Project Manager. Each completed form shall be
verified and signed by the Project Manager within two days of the work
being done.

59.3 The Contractor shall be paid for Dayworks subject to obtaining signed

Dayworks forms.
60. Cost of 60.1 Loss or damage to the Works or Materials to be incorporated in the Works
Repairs between the Start Date and the end of the Defects Correction periods shall be

remedied by the Contractor at the Contractor’s cost if the loss or damage
arises from the Contractor’s acts or omissions.

F. Force Majeure

61. Definition of | 61.1 In this Clause, “Force Majeure” means an exceptional event or circumstance,
ForF:e (@) which is beyond a Party’s control;
Majeure

(b)  which such Party could not reasonably have provided against before

entering into the Contract;

(c) which, having arisen, such Party could not reasonably have avoided
or overcome; and

(d) which is not substantially attributable to the other Party.

61.2 Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d)
above are satisfied:

(@) war, hostilities (whether war be declared or not), invasion, act of
foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s
Personnel, revolution, insurrection, military or usurped power, or
civil war;
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(c) riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel;

(d) munitions of war, explosive materials, ionizing radiation or
contamination by radio-activity, except as may be attributable to the
Contractor’s use of such munitions, explosives, radiation or radio-
activity; and

(e) natural catastrophes such as earthquake, hurricane, typhoon or
volcanic activity.

62. Notice of 62.1 If a Party is or will be prevented from performing its substantial obligations
Force under the Contract by Force Majeure, then it shall give notice to the other
Majeure Party of the event or circumstances constituting the Force Majeure and

shall specify the obligations, the performance of which is or will be
prevented. The notice shall be given within 14 days after the Party became
aware, or should have become aware, of the relevant event or circumstance
constituting Force Majeure.

62.2 The Party shall, having given notice, be excused performance of its
obligations for so long as such Force Majeure prevents it from performing
them.

62.3 Notwithstanding any other provision of this Clause, Force Majeure shall
not apply to obligations of either Party to make payments to the other Party
under the Contract.

63. Duty to 63.1 Each Party shall at all times use all reasonable endeavors to minimize any
Minimize delay in the performance of the Contract as a result of Force Majeure.
Delay

63.2 A Party shall give notice to the other Party when it ceases to be affected by
the Force Majeure.

64. 64.1 If the Contractor is prevented from performing its substantial obligations
Consequence under the Contract by Force Majeure of which notice has been given under
s of Force GCC 62, and suffers delay and/or incurs Cost by reason of such Force
Majeure Majeure, the Contractor shall be entitled subject to GCC 30 to

(@) an extension of time for any such delay, if completion is or will be
delayed, under GCC35; and

(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC 61.2 and, in the case of subparagraphs
(b) to (d), occurs in the Country, payment of any such Cost, including
the costs of rectifying or replacing the Works and/or Goods damaged
or destructed by Force Majeure, to the extent they are not
indemnified through the insurance policy referred to in GCC 19.

64.2 After receiving this notice, the Project Manager shall proceed in accordance
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with GCC 10 to agree or determine these matters.

65. Force
Majeure
Affecting
Subcontractor

65.1 If any Subcontractor is entitled under any contract or agreement relating to

the Works to relief from force majeure on terms additional to or broader
than those specified in this Clause, such additional or broader force majeure
events or circumstances shall not excuse the Contractor’s nonperformance
or entitle him to relief under this Clause.

66. Optional
Termination,
Payment and
Release

66.1 If the execution of substantially all the Works in progress is prevented for a

continuous period of 90 days by reason of Force Majeure of which notice
has been given under GCC 62, or for multiple periods which total more
than 150 days due to the same notified Force Majeure, then either Party
may give to the other Party a notice of termination of the Contract. In this
event, the termination shall take effect 7 days after the notice is given, and
the Contractor shall proceed in accordance with GCC 72.5.

66.2 Upon such termination, the Project Manager shall determine the value of the

work done and issue a Payment Certificate, which shall include

(a) the amounts payable for any work carried out for which a price is
stated in the Contract;

(b) the Cost of Plant and Materials ordered for the Works which have
been delivered to the Contractor, or of which the Contractor is liable to
accept delivery: this Plant and Materials shall become the property of
(and be at the risk of) the Employer when paid for by the Employer,
and the Contractor shall place the same at the Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were reasonably
and necessarily incurred by the Contractor in the expectation of
completing the Works;

(d) the Cost of removal of Temporary Works and Contractor’s
Equipment from the Site and the return of these items to the
Contractor’s works in his country (or to any other destination at no
greater cost); and

(e) the Cost of repatriation of the Contractor’s staff and labor employed
wholly in connection with the Works at the date of termination.

67. Release from
Performance

67.1

Notwithstanding any other provision of this Clause, if any event or
circumstance outside the control of the Parties (including, but not limited
to, Force Majeure) arises, which makes it impossible or unlawful for either
or both Parties to fulfill its or their contractual obligations or which, under
the law governing the Contract, entitles the Parties to be released from
further performance of the Contract, then upon notice by either Party to the
other Party of such event or circumstance,

(@) the Parties shall be discharged from further performance, without
prejudice to the rights of either Party in respect of any previous
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breach of the Contract; and

(b) the sum payable by the Employer to the Contractor shall be the same
as would have been payable under GCC 66 if the Contract had been

terminated under GCC 66.

G. Finishing the Contract

68. Completion

68.1 The Contractor shall request the Project Manager to issue a certificate of
Completion of the Works, and the Project Manager shall do so upon deciding
that the work is completed.

68.2 In addition to the other provisions, before acceptance of the completed works,
Employer shall verify and assure that such works are within the set objective,
quality and appropriate to operate and use.

69. Taking Over

69.1 In the contractor’s Opinion, if the works are complete and ready for
taking over, the contractor may apply by notice to the Project Manager
for a Taking-Over Certificate. If the Works are divided into Sections,
the Contractor may similarly apply for a Taking-Over Certificate for
each Section.

69.2 The Project Manager shall, within 30 days after receiving the
Contractor’s application:

(a) issue the Taking-Over Certificate to the Contractor if physical progress
of works is at least ninety (90) percent in accordance with the Contract
except for any minor outstanding work and defects (as listed in the
Taking-Over Certificate) which will not substantially affect the use of
the Works or Section for their intended purpose (either until or whilst
this work is completed and these defects are remedied); or

(b) reject the application, giving reasons and specifying the work required
to be done by the Contractor to enable the Taking-Over Certificate to
be issued. The Contractor shall then complete this work before issuing
a further notice under this Sub-Clause.

69.3 If the Engineer fails either to issue the Taking-Over Certificate or to
reject the Contractor’s application within the period of 30 days, and if
the Works or Section (as the case may be) are substantially completed
in accordance with the Contract, the Taking-Over Certificate shall be
deemed to have been issued on the last day of that period.

70. Final
Account

70.1 The Contractor shall supply the Project Manager with a detailed account of the
total amount that the Contractor considers payable under the Contract before the
end of the Defects Liability Period. The Project Manager shall issue a Defects
Liability Certificate and certify any final payment that is due to the Contractor
within 60 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Project Manager shall issue within 60 days a
schedule that states the scope of the corrections or additions that are necessary.
If the Final Account is still unsatisfactory after it has been resubmitted, the
Project Manager shall decide on the amount payable to the Contractor and issue
a payment certificate.

71. Operating
and

71.1 If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.
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Maintenance
Manuals

71.2 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC pursuant to GCC 71.1, or they do not receive the Project
Manager’s approval, the Project Manager shall withhold the amount stated
in the SCC from payments due to the Contractor.

72. Termination

72.1 The Employer may terminate the Contract at any time if the contractor;
a. does not commence the work as per the Contract,
b. abandons the work without completing,
c. fails to achieve progress as per the Contract.

72.2 The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

72.3 Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

a. the Contractor uses the advance payment for matters other than the
contractual obligations,

b. the Contractor stops work for 30 days when no stoppage of work is shown
on the current Program and the stoppage has not been authorized by the
Project Manager;

c. the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

d. the Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstruction or amalgamation.

e. a payment certified by the Project Manager is not paid by the Employer to
the Contractor within 90 days of the date of the Project Manager’s
certificate;

f. the Project Manager gives Notice that failure to correct a particular Defect
is a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Project Manager;

g. the Project Manager gives two consecutive Notices to update the
Program and accelerate the works to ensure compliance with GCC Sub
clause 22.1 and the Contractor fails to update the Program and
demonstrate acceleration of the works within a reasonable period of time
determined by the Project Manager;

h. the Contractor does not maintain a Security, which is required;

i. the Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the SCC; and

J-  If the Contractor, in the judgment of the Employer has engaged in
corrupt or fraudulent practices in competing for or in executing the
Contract, pursuant to GCC 73.1.

k. If the Contractor fails to submit Performance Security, Advanced Payment
Guarantee (if any) and Insurance Policy documents even after the time
period indicated in GCC 35.3.

72.4 When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under GCC 72.3 above,
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the Project Manager shall decide whether the breach is fundamental or not.

72.5 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

72.6 If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

73. Fraud and 73.1 If the Employer determines that the Contractor has engaged in corrupt,

Corruption fraudulent, collusive, coercive or obstructive practices, in competing for or in
executing the Contract, then the Employer may, after giving 15 days’ notice to
the Contractor, terminate the Contractor's employment under the Contract and
expel him from the Site.

73.2 Should any employee of the Contractor be determined to have engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practice during the
execution of the Works, then that employee shall be removed in accordance
with GCC Clause 15.

For the purposes of this GCC 73;

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly
or indirectly, of anything of value to influence improperly the actions of
another party.

(i) “fraudulent practice™ is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

(iii) “collusive practice is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

(iv) “coercive practice™ is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

(V) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements
to investigators in order to materially impede a investigation into
allegations of a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party to prevent
it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

(bb) acts intended to materially impede the exercise of the GON’s/DP’s
inspection and audit rights provided for under GCC28.3.

73.3 The contractor shall be prosecuted for offenses under prevailing criminal
laws, if the contractor:

(i) Misuses the Advance Payment or payments received from the Employer;
(i) Receives payment by submitting false information or documents;

(1ii) Abandons the works before completion;

(iv) Commits a serious violation of the contract; or
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(v) Causes loss or damage to the Employer.

74. Black
Listing

74.1 Without prejudice to any other rights of the Employer under this Contract,
GoN, Public Procurement Monitoring Office (PPMO), on the
recommendation of procuring entity, may blacklist a Bidder or contractor for
its conduct for a period of one (1) to three (3) years on the following grounds
and seriousness of the act committed by the bidder or contractor:

(a) if it is established that the Contractor has committed substantial defect in
implementation of the contract or has not substantially fulfilled its
obligations under the contract or the completed work is not of the specified
quality as per the contract.

(b) If convicted from a court of law in a criminal offense liable to be
disqualified for taking part in procurement contract,

(c) If it is established that the Contractor has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

75. Payment
upon
Termination

75.1 If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Project Manager shall issue a certificate for the value of
the work done and Materials ordered less advance payments received up to
the date of the issue of the certificate. Additional Liquidated Damages shall
not apply. If the total amount due to the Employer exceeds any payment due
to the Contractor, the difference shall be a debt payable to the Employer.

75.2 If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall
issue a certificate for the value of the work done, Materials ordered, the
reasonable cost of removal of Equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s costs of
protecting and securing the Works, and less advance payments received up to
the date of the certificate.

75.3 If the Contract is terminated because of fundamental breach of Contract or
for any other fault by the Contractor, the Employer may:
(@) withhold further payments to the Contractor until the costs of design,
execution, completion and remedying of any defects, liquidated damages
(if any), and all other costs incurred by the Employer, have been
established, and/or

(b) recover from the Contractor any losses and damages incurred by the
Employer and any additional costs of completing the Works, after
allowing for any sum due to the Contractor, as Government dues. After
recovering any such losses, damages and extra costs, the Employer shall
pay any balance to the Contractor.

(c) forfeit the Performance Security.

If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Employer.

76. Property

76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works
shall be deemed to be the property of the Employer if the Contract is
terminated because of the Contractor’s default.

77. Release from
Performance

77.1 If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of either the Employer or the Contractor, the

Page

| 138



Procurement of Works (NCB)- Construction of Multipurpose Building at Takokiba (Second Phase)

Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which a commitment
was made.

78.Suspension
of DP
Loan/Credit/
Grant

78.1 In the event that the DP suspends the loan/ credit/grant to the Employer from
which part of the payments to the Contractor are being made:

a. the Employer is obligated to notify the Contractor of such suspension
within 7 days of having received the DP's suspension notice; and

b. if the Contractor has not received sums due him within the 30 days for
payment provided for in GCC 49.1, the Contractor may immediately issue
a 15-day termination notice.

79. Eligibility

79.1 The Contractor shall have the nationality of an eligible country as specified
in Section V of the bidding document. The Contractor shall be deemed to
have the nationality of a country if the Contractor is a citizen or is
constituted, or incorporated, and operates in conformity with the provisions
of the laws of that country. This criterion shall also apply to the
determination of the nationality of proposed subcontractors or suppliers for
any part of the Contract including related services.

79.2 The materials, equipment, and services to be supplied under the Contract
shall have their origin in eligible source countries as specified in Section V
of the bidding document and all expenditures under the Contract will be
limited to such materials, equipment, and services. At the Employer’s
request, the Contractor may be required to provide evidence of the origin of
materials, equipment, and services.

79.3 For purposes of GCC 79.2, “origin” means the place where the materials
and equipment are mined, grown, produced, or manufactured, and from
which the services are provided. Materials and equipment are produced
when, through manufacturing, processing, or substantial or major
assembling of components, a commercially recognized product results that
differs substantially in its basic characteristics or in purpose or utility from
its components.

80. Project
Manager’s
Duties and
Authorities

80.1 The Project Manager’s duties and authorities are restricted to the extent as
stated in the SCC.

81. Quarries and
Spoil Dumps

81.1 Any quarry operated as part of this Contract shall be maintained and left in a
stable condition without steep slopes and be either refilled or drained and be
landscaped by appropriate planting. Rock or gravel taken from a river shall be
removed over some distance so as to limit the depth of material removed at
any one location, not disrupt the river flow or damage or undermine the river
banks. The Contractor shall not deposit excavated material on land in
Government or private ownership except as directed by the Project Manager
in writing or by permission in writing of the authority responsible for such
land in Government ownership, or of the owner or responsible representative
of the owner of such land in private ownership, and only then in those places
and under such conditions as the authority, owner or responsible
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representative may prescribe.

82. Local
Taxation

82.1 The prices bid by the Contractor shall include all taxes that may be levied in
accordance to the laws and regulations in being in Nepal on the date 30 days
prior to the closing date for submissions of Bids on the Contractor’s
equipment, plant and materials acquired for the purpose of the Contract and
on the services performed under the Contract. Nothing in the Contract shall
relieve the Contractor from his responsibility to pay any tax that may be
levied in Nepal on profits made by him in respect of the Contract.

83. Value Added
Tax

83.1 The Contract is not exempted from value added tax. An amount specified in
the schedule of taxes shall be paid by the Contractor in the concerned VAT
office within time frame specified in VAT regulation.

84. Income 84.1 The Contractor’s staff, personnel and labor will be liable to pay personal
Taxes on income taxes in Nepal in respect of their salaries and wages, as are chargeable
Staff under the laws and regulations for the time being in force, and the Contractor

shall perform such duties in regard to such deductions as may be imposed on
him by such laws and regulations.

84.2 The issue of the Final Account Certificate pursuant to clause GCC 70 shall be
made only upon submittal by the Contractor of a certificate of income tax
clearance from the Government of Nepal.

85. Duties, 85.1 Any element of royalty, duty or tax in the price of any goods including fuel oil,
Taxes and and lubricating oil, cement, timber, iron and iron goods locally procured by
Royalties the Contractor for the works shall be included in the Contract rates and prices

and no reimbursement or payment in that respect shall be made to the
Contractor.

85.2 The Contractor shall familiarize himself with GON the rules and regulations
with regard to customs, duties, taxes, clearing of goods and equipment,
immigration and the like, and it will be necessary for him to follow the
required procedures regardless of the assistance as may be provided by the
Employer wherever possible.

85.3 The Contractor shall pay and shall not be entitled to the reimbursement of cost
of extracting construction materials such as sand, stone/boulder, gravel, etc.
from the river beds or quarries. Such prices will be levied by concerned Local
Government as may be in force at the time. The Contractor, sub-contractor(s)
employed directly by him and for whom he is responsible, will not be
exempted from payment of royalties, taxes or other kinds of surcharges on
these construction materials so extracted and paid for to the concerned Local
Government.

86. Member of
Government,
etc, not
Personally
Liable

86.1 No member or officer of GoN or the Employer or the Project Manager or any
of their respective employees shall be in any way personally bound or liable
for the act or obligations of the Employer under the Contract or answerable
for any default or omission in the observance or performance of any of act,
matter or thing which are herein contained.

87. Approval of
Use of

87.1 No explosives of any kind shall be used by the Contractor without the prior
consent of the Employer in writing and the Contractor shall provide, store and
handle these and all other items of every kind whatsoever required for
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Explosives blasting operations, all at his own expense in a manner approved in writing
by the Employer.

88 Compliance | 88.1 The Contractor shall comply with all relevant ordinances, instructions and
with regulations which the Government, or other person or persons having due
Regulations authority, may issue from time to time regarding the handling, transportation,
for storage and use of explosives.

Explosives

89. Permission 89.1 The Contractor shall at all times maintain full liaison with and inform well in

for Blasting advance, and obtain such permission as is required from all Government
authorities, public bodies and private parties whatsoever concerned or
affected, or likely to be concerned or affected by blasting operation.

90. Records of 90.1 Before the beginning of the Defects Liability Period, the Contractor shall

Explosives account to the satisfaction of the Project Manager for all explosives brought
on to the Site during the execution of the Contract and the Contractor shall
remove all unused explosives from the Site on completion of works when
ordered by the Project Manager.

91.Traffic 91.1 The Contractor shall include the necessary safety procedures regarding and

Diversion pedestrian traffic diversion that is needed in execution of the works. The
Contractor shall include in his costing of works, any temporary works or
diversion that are needed during the construction period. All traffic diversion
should be designed for the safety of both the motoring public and the men at
work. It shall ensure the uninterrupted flow of traffic and minimum
inconvenience to the public during the period concerned. As such, adequate
warning signs, flagmen and other relevant safety precautionary measures
shall be provided to warn motorists and pedestrians well ahead of the
intended diversion as directed by the Project Manager. All traffic devices
used shall be designed in accordance with the instruction of Project Manager.

92 Social 92.1 The contractor shall enroll the laborers, employees, or other workforce
Security Fund engaged in such work in the Social Security Fund in accordance with
prevailing laws.

92.2 The contractor shall be responsible to disburse the remuneration, benefits, and
other payments of the laborers, employees, or workforce into the bank
account of the concerned individual.

92.3 The contractor shall be responsible for ensuring that the required work
permit has been obtained in accordance with prevailing laws in respect of
foreign personnel.,
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Section IX: Special Conditions of Contract

The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the
provisions herein shall prevail over those in the GCC.

Name of Employer: - Bhaktapur Municipality, Office of

Municipal Executive, Byasi, Bhaktapur

Name of Project: - The Procurement of Construction of
Multipurpose Building at Takokiba(Second Phase)

Contract Identification No.: bktmun/NCB/works/02/083/84
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Special Conditions of Contract

A. General

The Employer is Bhaktapur Municipality, Office of Municipal Executive, Byasi,
GCC1.1(p)

Bhaktapur.
GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be: 2084 Asar 20.
GCC 1.1(bb) & The Project Manager is Chief Administrative Officer, Bhaktapur Municipality.
Gecelod The Project Manager and Engineer are synonyms.
GCC 1.1 (ee) The Site is located at Bharwacho-01, Bhaktapur and is defined in drawings No.
GCC 1.1 (hh) The Start Date shall be the day after work order given.
GCC 1.1 (I The Works consist of concrete work, reinforcement work, formwork and other

building construction work.
GCC 22 Sectional Completions are: Not Applicable
GCC 2.3(i) The following documents also form part of the Contract: mentioned in GCC 2.3
GCC3.1 The language of the contract is ENGLISH/NEPALI

The law that applies to the Contract is the law of NEPAL
GCC111 The Project Manager may delegate any of his duties and responsibilities.
GCC12.1(a) The agreed electronic transmission shall be email address of employer is

bhaktapurmuni@gmail.com
GCC 131 For GoN Funded:

Maximum percentage of subcontracting permitted is 0% of the total contract
amount (without VAT but including PS).

GCC14.1 Schedule of other contractors: Not Applicable
GCC19.1 The minimum insurance amounts and deductibles shall be:

1. The minimum cover for loss of or damage to the Works, Plant and Materials is:
115% of the Contract Amount.

2. The maximum deductible for insurance of the Works and of Plant and Materials
is: 4% of the loss amount or insured value for normal perils.

3. The minimum cover for loss or damage to immovable Equipment/plants is:
100 % (i.e Replacement Cost).

4. The maximum deductible for insurance of immovable Equipment/plant is: 2%
of the Sum Insured .
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5. The minimum cover for loss of or damage to other property is: NPR.
10,00,000 with unlimited number of occurrences.

6. The maximum deductible for insurance of other property is: NPR 50,000
7. The minimum cover for personal injury or death insurance

i. for the Contractor’s employees is that specified in the Labor act of Nepal
and

ii. for other people is: 1 million with an unlimited number of occurrences.

GCC 20.1 Site Investigation Reports are: as per project manager call.

GCC23.1 The following shall be designed by the Contractor: NA

GCC 24.2 NA

GCC 26.1 The Site Possession Date(s) shall be: the day after the issuance of work order.

GCC 30.1 The place of arbitration shall be: Bhaktapur

C. Time Control

GCC34.1 The Contractor shall submit for approval a Program for the Works within 15 days from
the date of the Letter of Acceptance.

GCC 34.3 The period between Program updates is 30 days.
The amount to be withheld for late submission of an updated Program is NPR 2,00,000.

D. Quality Control
GCC421 The Defects Liability Period is: 365 days.
E. Cost Control

GCC49.1 the prevailing interest rate is 0%.

GCC53.1 The Contract “is not” subject to price adjustment, and the following information
regarding coefficients “does not” apply.
The coefficients and indices for adjustment of prices in Nepalese Rupees shall be as
specified in the Table of Adjustment Data submitted by bidder together with the Letter of
Price Bid which is approved by the Project manager and attached as Annex-1.

GCC53.6 Base Price of Construction Materials applicable for price adjustment shall be
as per the Table of Adjustment Data submitted by Bidder together with the Letter of Price
Bid which is approved by the Project manager and attached as Annex-1.

GCC53.7 The Price Adjustment amount shall be limited to a maximum of:
For GoN Funded: 0 % of the initial Contract Amount (without VAT but including PS)

GCC54.1

The proportion of payments retained is:
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For GoN Funded: 5 (five) percent.

GCC55.1

The liquidated damages for the whole of the Works are 0.05 Percent of the final
Contract Price (without VAT but including PS) per day. The maximum amount of
liquidated damages for the whole of the Works is 10 Percent of the final Contract
Price (without VAT but including PS).

GCC 56.1

The provision of bonus “Not Applicable” in the contract. If Applicable, the Bonus for
the whole of the Works is 0.05 Percent per day of final contract price (without VAT
but including PS). The maximum amount of Bonus for the whole of the Works is 0 %
of the final Contract Price (without VAT but including PS).

GCC57.1

The provision of Advance Payments “Applicable” in the contract. If Applicable, the
Advance Payments shall be: 20 percent of initial contract amount (without VAT but
including PS) and shall be paid in two equal installments and to the Contractor.

Installment Percentage Requirement

st 10 After signing of contract

2nd 10 After initiation of work

GCC57.3

Deductions from Payment Certificates will commence in the first certificate in which the
value of works executed exceeds 30% of the Contract Price. Deduction will be at the rate
of 40 % of the respective Monthly Interim Payment Certificate until such time as the
advance payment has been repaid; provided that the advance payment shall be
completely repaid prior to the end of 80 % of the approved contract price.

GCC57.4

Recover interest on the advance amount from the Contractor should be at a rate of 10 %o.

GCC58.1

The Performance Security amount is: 5% prior to the Contract agreement plus extra 8%
in case excessive front loading.

G. Finishing the Contract

GCCT711

The date by which operating and maintenance manuals are required is; 15 days

GCC71.2

The date by which “as built” drawings are required is: 15 days

The amount to be withheld for failing to produce ““as built” drawings and/or
Operating and maintenance manuals is: NPR 20,000

GCC 72.3 (i)

The maximum number of days is: 200

GCC 80

The Project Manager has to obtain the specific approval of the Employer for taking
any of the following actions :

a. Approving subcontracting of any part of the works under General Conditions of
Contract Clause 13;

b. Certifying additional costs determined under General Conditions of Contract
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Clause 50;
Determining start date under General Conditions of Contract Clause 1;

Determining the extension of the intended Completion Date under General
Conditions of Contract Clause 35;

Issuing a Variation under General Conditions of Contract Clause 1 and 46, except
in an emergency situation, as reasonably determined by the Project Manager;
emergency situation may be defined as the situation when protective measures
must be taken for the safety of life or of the works or of adjoining property.

Adjustment of rates under General Conditions of Contract Clause 45;
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Section X: Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for
Performance Security and when required Advance Payment Security and Retention Money Security shall
only be completed by the successful Bidder after contract award.
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Letter of Intent
[on letterhead paper of the Employer]

Date: ... cooooviiiiiii,
TO: Name and address of the Contractor.............c.c.c......
Subject: ..eviiiiiiiiiiiininnnns Issuance of letter of intent to award the contract............
This is to notify you that, it is our intention to award the CONtract ..., [insert
(0 F211=] [ for eXecution OF the ... ... [insert

name of the contract and identification number, as given in the Contract Data/SCC] to you as your bid
price Nepalese RUPEES ......ccccevvvrercerevrieereesienenns [insert amount of contract price in figures and words
including taxes] as corrected and modified in accordance with the Instructions to Bidders is hereby selected

as substantially responsive evaluated bid closest to the Average Bid Price.

Authorized Signature: .............ccoviiiiiiiiiiiin,

CC:
[Insert name and address of all other Bidders, who submitted the bid]

[Notes on Letter of Intent

The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the
Employer and for providing information to other unsuccessful bidders who participated in the bid as regards to the
outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in and sent to the
successful Bidder only after evaluation and selection of substantially responsible evaluated bid closest to the Average
Bid Price.]
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Letter of Acceptance
[on letterhead paper of the Employer]

Date: ........coooeiiiiia
0 e Name and address of the Contractor..................
Subject: c.viiiiiiniiiiiiiininnn Notification of Award
This is to notify that your Bid for the Invitation of Bids dated ..........cccceveeeenene. [Insert date of bid
invitation] ................oco for execution of the.......................... [Insert name of the contract
and identification number, as given in the Contract BDS/SCC] ............cccceevvnnen for the Contract

price of Nepalese Rupees [insert amount of contract price in figures and words including taxes], as
corrected in accordance with the Instructions to Bidders is hereby accepted in accordance with the
Instruction to Bidders.

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days with
Performance Security of NRs. .......... in accordance with the Conditions of Contract, using for that
purpose the Performance security Form included in Section X (Contract Forms) of this Bidding
Document.

Authorized Signature: ...........ccovviiiiiiiiiii,

Name and Title of Signatory: .............cccoevviiinininnnnn.
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Contract Agreement

THIS AGREEMENT made the .........cccccoeevviveiinee, day of.....between......................... name of the
Employer  .oveiiiiniinnnnns (hereinafter  “the  Employer”), of the one part, and
................................. name of the Contractor .....................(hereinafter “the Contractor”), of
the other part:

WHEREAS the Employer desires that the Works known as .......................oo.. name of the
Contract ......cccceeevviveiiinn should be executed by the Contractor, and has accepted a Bid by the
Contractor for the execution and completion of these Works and the remedying of any defects in the sum
Of NRS ...cccecveeeeeo.ncfinsert amount of contract price in words and figures including taxes](hereinafter

“the Contract Price”).

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

(a) the Letter of Acceptance;

(b) the Letters of Technical and Price Bid;

(c) the Addenda NOS .........cccoovrveivrricrennnns Insert addenda numbersifany ...............
(d) the Special Conditions of Contract;

(e) the List of Eligible Countries that was specified in Section V of the bidding document,
(f) the General Conditions of Contract;

(9) the Specification;

(h) the Drawings;

(i) Bill of Quantities (or Schedules of Prices for lump sum contracts), and

(j) Table of Price Adjustment Data

(k) List of Approved Subcontractors [For GoN funded project]

(I) e [Specify if there are any other document]

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this
Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with
the laws of Nepal on the day, month and year indicated above.

Signed by ....ooovviiiiiiiii
for and on behalf the Contractor in the presence of

Witness, Name Signature, Address, Date
for and on behalf of the Employer in the presence of

Witness, Name, Signature, Address, Date
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List of Approved Subcontractors

In accordance with GCC Sub-Clause 13.1, The following Subcontractors are approved for
carrying out the work as specified below.

Name of . Value/Percentage
Description of Works g
Subcontractors of subcontract
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Performance Security
(On letterhead paper of the Bank)

Beneficiary: ......cooovevevveensecessnenns [insert Name and Address of Employer ]...............ccoovnvee.
Date: ..o

We have been informed that ... ... [insert name of the Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor') has been notified by you to sign
the Contract No. ................... [insert reference number of the Contract], for the execution of ...........

[insert name of contract and brief description of Works] (hereinafter called “the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the CONractor, We... .......cccoveeneeniennieeseneeennes [insert name of the Bank] ....... , hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese
Rupees.......cc...... [insert amount in figures*and amount in words/..... such sum being payable in Nepalese

Rupees, upon receipt by us of your first demand in writing accompanied by a written statement stating that the
Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or to show
grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the...... [[insert day].Day of ...... [[insert month, year], **, and
any demand for payment under it must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.
*  The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the

Contract in Nepalese Rupees.

** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note that in
the event of an extension of the time for completion of the Contract, the Employer would need to request an extension
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee.
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Advance Payment Security
(On letterhead paper of the Bank)

Beneficiary: ................lll [insert Name and address of employer]
Date: .o
Advance Payment Guarantee NO.............coeeevviniininnennnn.

We have been informed that ...... [insert name of the Contractor, which in the case of a joint venture
shall be the name of the joint venture] ............ (hereinafter called "the Contractor™) has entered into
Contract No. ...... [ insert refrence number of the contract] dated ...... [date]......... with you, for the
execution of .......... [ insert name of contract and brief description of Works] ............. (hereinafter
called "the Contract").

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the
sum Nepalese RUPEES ...cevereennnnn [Insert amount in figures*and in words] is to be made against an
advance payment guarantee.

At the request of the Contractor, We... ......ccccccevvevevnennsvennn. . [insert name of the Bank] ......................
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese
RUPEES .evvrernrinrerieannnn [ insert amount in figures* and amount in words] upon receipt by us of your
first demand in writing accompanied by a written statement stating that the Contractor is in breach of its
obligation under the Contract because the Contractor:

(@).....Used the advance payment for purposes other than the costs of mobilization in respect of the
Works; or

(b)... Has failed to repay the advance payment when it has become due and payable in accordance with the
conditions of the contract, specifying the amount payable by the contractor.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the
interim payment certificate indicating that eighty (80) percent of the Contract Price has been certified for
payment, or on the .....[date]....... day of ...[month],[year]...**, whichever is earlier. Consequently, any
demand for payment under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance
payment as specified in the Contract.

** |nsert the date Thirty days after the intended completion date. The Employer should note that in the event of an extension of
the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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Retention Money Security

(On letterhead paper of the Bank)

Beneficiary: [Insert name and Address of Employer]

Date: [Insert date of issue]

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number]

We have been informed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.

[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (hereinafter

called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to
the limit set forth in the Contract (“the Retention Money”), and that when at least eighty (80) percent of the whole
works have been completed, progress of the works is satisfactory in accordance with the Contract as per approved
work schedule and it can be assured that the works can be completed at the intended completion date, payment of
[insert the amount of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, .. . [insert name of the Bank] ...................... ,as Guarantor, hereby
irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of Nepalese Rupees

[insert amount in figures and amount in words]‘]_[upon receipt by us of the Beneficiary’s complying
demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) under the
Contract, without your needing to prove or show grounds for your demand or the sum specified therein.

This guarantee shall expire no later than the .... day of ...... , ... 2, and any demand for payment under it must be
received by us at the office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC Publication
No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

[Seal of Bank and signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

! The Guarantor shall insert the amount of the Retention Money.

2 Insert the same expiry date which is 30 days more than the end of Defect Liability Period. The Employer should
note that in the event of an extension of this date for completion of the Contract, the Employer would need to
request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior
to the expiration date established in the guarantee.
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Annex-1
Table of Price Adjustment Data
[SCC 53.1]
Base Employer's Proposed Bidder's Proposed
Index Source of o o
Code o Value and Weighting Range Weighting
Description Index* o o
Date (coefficient) (coefficient)**
1 2 3 4 5 6
Non -
) 0.15 0.15
adjustable (A)
Labor (b)
Materials (c)
Equipment
usage (d)
Total 1.00

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of Table of
Price Adjustment Data” in Bidding Forms (Section-IV) after verification by the Employer in case of
the alternative provision of Bidder proposed value and weighting coefficient.

Table of Price Adjustment Data

[SCC 53.6]
Construction ] Base Price (NRs/Unit) ** (Ex-
_ Unit Source (Factory)**
Code Material* factory)
1 2 3 4 5

** For the purpose of calculation of price adjustment, the Ex-factory price of the same source mentioned in
the table shall be taken into consideration.
Note: Base Price and source to be filled as per “Bid Form of Table of Price Adjustment Data” in Bidding

Forms (Section-1V) after verification by the Employer in case of the alternative provision of Bidder proposed
source and base price.
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Bill of Quantities

Name of Project:Construction of Multipurpose Building at Takokiba(Second Phase)
Contract Identification No.:bktmun/NCB/works/02/083/84

|A. |Provisional Items |

Procurement Item Detail

S.N [ltem Description Unit | Quantity Rate(NPR) Amount (NPR)

Insurance against (i) loss of or damage to the
Works, Plant, and Materials (ii) loss of or
damage to Equipment (iii) loss of or damage to
property (except the Works, Plant, Materials, PS 1.00 150000.00 150000
and Equipment) in connection with the
Contract (iv) Personal injury or death
(contractors all risk).

-

Provisional sum for the
investigations/laboratory tests as directed by
the employer/project manager as stated in
specification/special provisions.

Minor works (Reconstruction and Relocation

of damaged public utility services, supply of
miscellaneous items required, engineers
logistic facility, etc during construction all
complete as directed by Engineer.

PS 1.00 70000.00 70000

N

PS 1.00 50000.00 50000

Preparation of As Built Drawing after the
completion of project
Total of PS Amount 290000

PS 1.00 20000.00 20000

B. Civil Works

S.N |[ltem Description Unit | Quantity Bldd((:':Rl)(ate Blg:iz;:;:;e Total Amount (NPR)

RCC M25 work:

Providing and laying of Reinforced Cement
Concrete in Foundation using Ready mix
concrete (RMC) using approved cement with
20 mm graded machine crushed stone
aggragate of approved quality in various
locations and heights including transportation
of concrete to site of placing ,compaction,
finished to required line and level , protection
and curing, etc. all complete as per Drawing
and Technical Specifications. Grade M 25
nominal mix(1cement : 1sand : 2C.A.)

cu.m 438.28

RCC M20 work:

Providing and laying in position machine
mixed and machine vibrated cement concrete
of mix 1:1.5:3 (1 cement : 1.5 sand: 3 coarse
aggreagate ) M20 grade for reinforced cement
concrete work using approved cement with 20
mm graded machine crushed stone aggragate
2|of approved quality in various locations and cu.m 2.06
heights including transportation of concrete to
site of placing ,compaction, finished to
required line and level , protection and curing
, etc. all complete as per drawing,
specifications and the instructions of the
engineer.




S.N

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate
(in words)

Total Amount (NPR)

Formwork:

Supplying and laying centering ,shuttering of
various pattern formworks with water proof
ply wood & steel adjustable props for all kinds
of RCC works for foundations , columns, shear
walls ,beams ,slab ,staircase ,Intel, sill, pergola,
including nails, propping scaffolding ,staging
,supporting and bracing in proper lines and
level ,sealing the joints with heavy duty brown
self adhesive tape, aligning to line and levels
including ties, PVC spacer, providing openings
/cutouts /pockets, applying de-shuttering
chemical , de- shuttering as approved by the
engineer etc. complete at all levels as per
drawing ,specifications and instructions of the
engineer.

Sq.m

3078.92

IS

Providing and laying Fe 500 D reinforcement
work including straightening, cleaning, cutting,
bending, binding with 20 SWG annealed wire
& fixing in position as per design drawing, bar
bending schedule for raft foundation, column,
beam, wall, stair, slab in all RCC works as per
specification, drawing & instruction all
complete.

MT

93.99

Providing and laying of first class local Brick

s Masonry Work using Cement Mortar 1:4 in

Foundation complete as per Drawing and
Technical Specifications..

cu.m

21.96

o))

Providing & fixing 20mm dia HDPE pipe
10kgf/cm2 0.134wt. kg/m for electrical wiring
work

rm

7500.00

Total Item Price

VAT 13%

Provisional Sum (PS)

Grand Total Amount with VAT and PS

Name of Contractor:

Stamp:




